SOLICITATION. OFFER 1. SOLICITATION NO. 2. TYPE OF SOLICITATION |3. DATE ISSUED | PAGE OF PAGES

AND AWARD | | SEALED BID (IFB) 1 of 82

i i i VA786-15-R-0293 06/30/2015
(Construction, Alteration, or Repair) X NEGOTIATED (RFP)

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO. 5. REQUISITION/PURCHASE REOUEST NO. 6. PROJECT NO.
PR 8055-000028 805-M&R15-21
CODE
7. ISSUED BY 43C1 8. ADDRESS OFFER TO
Department of Veterans Affairs Department of Veterans Affairs
NCA Contracting Service, MSN I NCA Contracting Service
5000 Wissahickon Ave https://www.vendorportal.ecms.va.gov
Philadelphia, PA 19144
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: Iris Chen, iris.chenl@va.gov 215-381-3787 x 4635
SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REOQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title. identifvina no.. date):

Contractor shall provide all labor, equipment, material and supervision necessary to renovate admin building

at Calverton National Cemetery, 210 Princeton BLVD, Calverton, NY 11933

This procurement is a 100% set-aside for Service Disabled Veteran Owned Small Business Small.
FAR 52.228-13 Alternative Payment Protection is Applicable. See 4.6 under general conditions for choices.
NAICS CODE: 236220 Size Standard: $36.5 Million, Magnitude of Construction: between $25,000 and $100,000.

Contractor shall begin performance within 15 calendar days and complete work within 60 calendar days after receiving the
the notice to proceed.

Pre-bid Site Visit: 07/09/2015 @ 10:00am local time, meet at the Admin Office. This is the only organized site visit. Contact
COR: Timothy Morris at phone number (631) 727-5410 X1146 or email: Timothy.Morris4@va.gov (see site visit provision)

For information regarding this solicitation, submit all questions by email before 07/13/2015 at 2:00 pm EST.
Submit questions to Iris.Chenl@va.gov

Proposals due to the vendor’s portal (hyperlink in Block 8) by: 07/20/2015 at 2:00 PM EST. See instructions on Pages 35-38.

Vendor DUNS #:
Vendor POC:

Vendor Phone:
Vendor Email:

11. The Contractor shall begin performance within 15 calendar days and complete it within 60 calendar days after receiving
D award, notice to proceed. This performance period is mandatory, D negotiable. (See _52.211-10 )

12A. THE CONTRACTOR MUST FURNISH ANY REOUIRED PERFORMANCE AND PAYMENT BONDS? (If "YES." indicate within how manv
calendar davs after award in Item 12B.)

| ves NO

13. ADDITIONAL SOLICITATION REOUIREMENTS:
A. Sealed offers in original and 1 copies to perform the work required are due at the place specified in Item 8 by 2PM EST

(hour) local time __07/20/2015 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed
envelopes containing offers shall be marked to show the offeror's name and address, the solicitation number, the date and time offers are due

An offer guarantee D is, is not required.
All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference

Offers providing less than _90 calendar days for Government acceptance after the date offers are due will not be
considered and will be rejected.

STANDARD FORM 1442 (REV. 4-85)

NSN 7540-01-155-3212 Prescrihed hv GSA YFAR (48 CFR) 52.236-



OFFER(Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of the solicitation, if this offer is

accepted by the Government in writing within

calendar days after the date offers are due.

(Insert any number equal to or greater than

the minimum requirement stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in ltem 13D.)

AMOUNTS

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER
(Type or print)

20B. SIGNATURE 20C. OFFER DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT

23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN
(4 copies unless otherwise specified)

ITEM

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
[ l1ou.s.c.2304c) )] 41u.s.C.253(c) ( ) [X] 15U-S.C657f(b)

26. ADMINISTERED BY CODE| 43c1

27. PAYMENT WILL BE MADE BY

Department of Veterans Affairs
NCA Contracting Service, MSN I

5000 Wissahickon Ave
Philadelphia, PA 19144

Financial Services Center
Electronic Invoicing
http://www.obl0.com/us/en/veterans-affairs/

PHONE: FAX:

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

28. NEGOTIATED AGREEMENT (Contractor is required to sign this
document and return 1 copies to issuing office.) Contractor agrees
to furnish and deliver all items or perform all work, requisitions identified

on this form and any continuation sheets for the consideration stated in

this contract. The rights and obligations of the parties to this contract

shall be governed by (a) this contract award, (b) the solicitation, and (c)

the clauses, representations, certifications, and specifications incorporated

by reference in or attached to this contract.

D 29. AWARD (Contractor is not required to sign this document.) Your
offer on this solicitation, is hereby accepted as to the items listed. This
award consummates the contract. which consists of (a) the Government
solicitation and your offer, and (b) this contract award. No further cont-

ractual document is necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN (Type or print)

31A. NAME OF CONTRACTING OFFICER (Type or print)

Iris Chen
Contracting Officer

30B. SIGNATURE 30C. DATE

31B. UNITED STATES OF AMERICA

BY

STANDARD FORM 1442(REV. 4-85)BACK
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SECTION B - DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK

B.1 SCOPE OF WORK

Project Location: CALVERTON NATIONAL CEMETERY

Project Title: Maintain Administration Bldg Interior

Project Control #: 805-M&R15-21

Contractor shall provide all labor, equipment, material and supervision necessary to: 1) sequence, schedule,
complete, and turnover for final acceptance the work per identified, distinct phases, one after the
other, so as to keep the occupied building operational at all times; 2) disconnect, remove and temporarily
store and protect all existing furniture and associated data and voice cables for re-installation in Irene’s Office
and the Work (Side) Room and disconnect, remove and dispose of (off-site) all other used furniture and
associated data and voice cables in the offices in the Administration Bldg interior as indicated on the attached
GSA Furniture Plan; 3) remove and dispose of (off-site) resilient wall baseboard (approx. 975 LF) in the
Administration Bldg interior; 4) remove and dispose of (off-site) wall covering and adhesive; scrape; repair
drywall imperfections; sand; prime; caulk; and otherwise prepare all walls (approx. 7,800 SF) in the
Administration Bldg interior; 5) scrape; sand; prime; caulk; and otherwise prepare all previously painted doors
and frames (approx. 225 SF) in the Administration Bldg interior; 6) remove and dispose of (off-site) resilient
floor tile and adhesive; scrape; repair floor imperfections and provide leveling course; sand; prime; caulk; and
otherwise prepare the floor (approx. 418 SF) in the Employee Lounge; 7) remove and dispose of (off-site)
carpet floor tile and adhesive; scrape; repair floor imperfections and provide leveling course; sand; prime;
caulk; and otherwise prepare the floor (approx. 5,750 SF) in the Administration Bldg interior; 8) paint previously
painted and prepared doors and frames (approx. 250 SF) with primer and two coats of “McCormick Revo Zero
VOC Low Odor Paint or equal; 9) thoroughly clean and vacuum all prepared wall and floor surfaces just prior to
installation of adhesives and finishes; 10) install Type Il — Medium Duty textured vinyl coated fabric wall
coverings on all previously covered walls (approx. 9,000 SF incl cutting waste) in the Administration Bldg
interior; 11) install resilient vinyl floor tile (approx. 475 SF incl cutting waste) in the Employee Lounge; 12)
install severe wear, loop, indoor/outdoor type carpet floor tiles in the front and rear entrances and in the side
entrance corridor #4 and vestibule #2 (approx. 1,800 SF incl cutting waste) of the Administration Bldg interior;
13) install medium wear, loop type carpet floor tiles in the previously carpeted offices and clerical spaces
(approx. 4,800 SF incl cutting waste) of the Administration Bldg interior; 14) install resilient wall baseboard
(approx. 1,075 LF incl cutting waste) in the previous spaces with resilient wall baseboard in the Administration
Bldg interior; 15) install approx. 14 each corner beads to protect front & rear entrance/vestibule #1 corners; 16)
coordinate and schedule with the GSA Contractor installation of new GSA Contractor provided
furniture in the offices of the Administration Bldg (GSA Contractor installation does not include
Electrical Power and IT Data and Voice); 17) after maintenance work is completed and turned over, re-install
existing temporarily stored furniture back into Irene’s Office and the Work (Side) Room per the attached GSA
Furniture Plan; 18) relocate floor conduit at front reception desk to new front reception desk location as shown
on attached GSA Furniture Plan; 19) rewire new GSA Contractor provided furniture including cubicles, front
reception desk, and back desks in the Administration Bldg offices with new Cat 6 Data and Cat 3 Voice Cables
and re-install existing Cat 6 Data and Cat 3 Voice Cables for the re-used existing furniture in Irene’s Office and
the Work (Side) Room as shown on attached GSA Furniture Plan; and 20) label, connect, scan, and test all
furniture electrical power, and IT data and voice installations to existing Administration Bldg IT
equipment and ensure 100% system operability in the presence of the COR. First Floor Plan of the
Administration Bldg with office locations and designations is provided for information. Work shall take place at
Calverton National Cemetery, Administration Bldg, 210 Princeton Blvd, Calverton, NY 11933-1031.

Pre-Bid Site Visit: Bidders are urged and expected to inspect, site investigate by observation, and Request for
Information (RFI) and responses through the Contracting Office to satisfy their understanding of the work to be
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done, all general, local and technical conditions that may affect the cost and the feasibility of their proposal. In
no event shall failure to inspect the site constitute grounds for a claim after award. If you are planning to
conduct a site visit / inspection at Calverton National Cemetery, YOU MUST CONTACT one of the following
Cemetery POC(s) to make arrangements:

Cemetery POC(s):

Michael Picerno, Cemetery Dir€CtOr...........ccoeveeiiiiiiii i (631)727-5766
Steve Callagy, (COR) Assistant DIr€CtOr............cccevvvviiiiiiiiiiiiiiieecieee (631)727-5766

Technical Information:

Thomas Vennochi, MSN | ENQINEET............oooviiiiiiiiiiiiiiiieeeee e (215) 381-3787 (ext. 4650)
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B.2 PRICE SCHEDULE
Contractor shall provide all labor, equipment, material and supervision necessary.

1.1 PRICE SCHEDULE

Contractor shall provide all labor, equipment, material and supervision necessary to: 1) sequence, schedule,
complete, and turnover for final acceptance the work per identified, distinct phases, one after the
other, so as to keep the occupied building operational at all times; 2) disconnect, remove and temporarily
store and protect all existing furniture and associated data and voice cables for re-installation in Irene’s Office
and the Work (Side) Room and disconnect, remove and dispose of (off-site) all other used furniture and
associated data and voice cables in the offices in the Administration Bldg interior as indicated on the attached
GSA Furniture Plan; 3) remove and dispose of (off-site) resilient wall baseboard (approx. 975 LF) in the
Administration Bldg interior; 4) remove and dispose of (off-site) wall covering and adhesive; scrape; repair
drywall imperfections; sand; prime; caulk; and otherwise prepare all walls (approx. 7,800 SF) in the
Administration Bldg interior; 5) scrape; sand; prime; caulk; and otherwise prepare all previously painted doors
and frames (approx. 225 SF) in the Administration Bldg interior; 6) remove and dispose of (off-site) resilient
floor tile and adhesive; scrape; repair floor imperfections and provide leveling course; sand; prime; caulk; and
otherwise prepare the floor (approx. 418 SF) in the Employee Lounge; 7) remove and dispose of (off-site)
carpet floor tile and adhesive; scrape; repair floor imperfections and provide leveling course; sand; prime;
caulk; and otherwise prepare the floor (approx. 5,750 SF) in the Administration Bldg interior; 8) paint previously
painted and prepared doors and frames (approx. 250 SF) with primer and two coats of “McCormick Revo Zero
VOC Low Odor Paint or equal; 9) thoroughly clean and vacuum all prepared wall and floor surfaces just prior to
installation of adhesives and finishes; 10) install Type Il — Medium Duty textured vinyl coated fabric wall
coverings on all previously covered walls (approx. 9,000 SF incl cutting waste) in the Administration Bldg
interior; 11) install resilient vinyl floor tile (approx. 475 SF incl cutting waste) in the Employee Lounge; 12)
install severe wear, loop, indoor/outdoor type carpet floor tiles in the front and rear entrances and in the side
entrance corridor #4 and vestibule #2 (approx. 1,800 SF incl cutting waste) of the Administration Bldg interior;
13) install medium wear, loop type carpet floor tiles in the previously carpeted offices and clerical spaces
(approx. 4,800 SF incl cutting waste) of the Administration Bldg interior; 14) install resilient wall baseboard
(approx. 1,075 LF incl cutting waste) in the previous spaces with resilient wall baseboard in the Administration
Bldg interior; 15) install approx. 14 each corner beads to protect front & rear entrance/vestibule #1 corners; 16)
coordinate and schedule with the GSA Contractor installation of new GSA Contractor provided
furniture in the offices of the Administration Bldg (GSA Contractor installation does not include
Electrical Power and IT Data and Voice); 17) after maintenance work is completed and turned over, re-install
existing temporarily stored furniture back into Irene’s Office and the Work (Side) Room per the attached GSA
Furniture Plan; 18) relocate floor conduit at front reception desk to new front reception desk location as shown
on attached GSA Furniture Plan; 19) rewire new GSA Contractor provided furniture including cubicles, front
reception desk, and back desks in the Administration Bldg offices with new Cat 6 Data and Cat 3 Voice Cables
and re-install existing Cat 6 Data and Cat 3 Voice Cables for the re-used existing furniture in Irene’s Office and
the Work (Side) Room as shown on attached GSA Furniture Plan; and 20) label, connect, scan, and test all
furniture electrical power, and IT data and voice installations to existing Administration Bldg IT
equipment and ensure 100% system operability in the presence of the COR. First Floor Plan of the
Administration Bldg with office locations and designations is provided for information. Work shall take place at
Calverton National Cemetery, Administration Bldg, 210 Princeton Blvd, Calverton, NY 11933-1031.

ITEM | hESCRIPTION EST

NO. aTY UNIT TOTAL PRICE

Contractor shall provide all labor, equipment, material and
supervision necessary to: 1) sequence, schedule,

001 | complete, and turnover for final acceptance the work 1 [JOB | $
per identified, distinct phases, one after the other, so
as to keep the occupied building operational at all
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times; 2) disconnect, remove and temporarily store and
protect all existing furniture and associated data and voice
cables for re-installation in Irene’s Office and the Work
(Side) Room and disconnect, remove and dispose of (off-
site) all other used furniture and associated data and voice
cables in the offices in the Administration Bldg interior as
indicated on the attached GSA Furniture Plan; 3) remove
and dispose of (off-site) resilient wall baseboard (approx.
975 LF) in the Administration Bldg interior; 4) remove and
dispose of (off-site) wall covering and adhesive; scrape;
repair drywall imperfections; sand; prime; caulk; and
otherwise prepare all walls (approx. 7,800 SF) in the
Administration Bldg interior; 5) scrape; sand; prime; caulk;
and otherwise prepare all previously painted doors and
frames (approx. 225 SF) in the Administration Bldg interior;
6) remove and dispose of (off-site) resilient floor tile and
adhesive; scrape; repair floor imperfections and provide
leveling course; sand; prime; caulk; and otherwise prepare
the floor (approx. 418 SF) in the Employee Lounge; 7)
remove and dispose of (off-site) carpet floor tile and
adhesive; scrape; repair floor imperfections and provide
leveling course; sand; prime; caulk; and otherwise prepare
the floor (approx. 5,750 SF) in the Administration Bldg
interior; 8) paint previously painted and prepared doors and
frames (approx. 250 SF) with primer and two coats of
“McCormick Revo Zero VOC Low Odor Paint or equal; 9)
thoroughly clean and vacuum all prepared wall and floor
surfaces just prior to installation of adhesives and finishes;
10) install Type Il — Medium Duty textured vinyl coated fabric
wall coverings on all previously covered walls (approx. 9,000
SF incl cutting waste) in the Administration Bldg interior; 11)
install resilient vinyl floor tile (approx. 475 SF incl cutting
waste) in the Employee Lounge; 12) install severe wear,
loop, indoor/outdoor type carpet floor tiles in the front and
rear entrances and in the side entrance corridor #4 and
vestibule #2 (approx. 1,800 SF incl cutting waste) of the
Administration Bldg interior; 13) install medium wear, loop
type carpet floor tiles in the previously carpeted offices and
clerical spaces (approx. 4,800 SF incl cutting waste) of the
Administration Bldg interior; 14) install resilient wall
baseboard (approx. 1,075 LF incl cutting waste) in the
previous spaces with resilient wall baseboard in the
Administration Bldg interior; 15) install approx. 14 each
corner beads to protect front & rear entrance/vestibule #1
corners; 16) coordinate and schedule with the GSA
Contractor installation of new GSA Contractor provided
furniture in the offices of the Administration Bldg (GSA
Contractor installation does not include Electrical
Power and IT Data and Voice) this is your responsibility;
17) after maintenance work is completed and turned over,
re-install existing temporarily stored furniture back into
Irene’s Office and the Work (Side) Room per the attached
GSA Furniture Plan; 18) relocate floor conduit at front
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reception desk to new front reception desk location as
shown on attached GSA Furniture Plan; 19) rewire new
GSA Contractor provided furniture including cubicles, front
reception desk, and back desks in the Administration Bldg
offices with new Cat 6 Data and Cat 3 Voice Cables and re-
install existing Cat 6 Data and Cat 3 Voice Cables for the re-
used existing furniture in Irene’s Office and the Work (Side)
Room as shown on attached GSA Furniture Plan; and 20)
label, connect, scan, and test all furniture electrical
power, and IT data and voice installations to existing
Administration Bldg IT equipment and ensure 100%
system operability in the presence of the COR. First
Floor Plan of the Administration Bldg with office locations
and designations is provided for information. Work shall
take place at Calverton National Cemetery, Administration
Bldg, 210 Princeton Blvd, Calverton, NY 11933-1031.

GRAND TOTAL COST: $

Duration: Duration of the contract shall be sixty days (60 days) from date of award. The Contractor will
complete all work within 60 calendar days after receipt of Notice of Award, subject to all terms, conditions,
provisions and schedules of the contract.

(END OF PRICE SCHEDULE)
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B.3STATEMENT OF WORK

STATEMENT OF WORK

1.0 Background

The interior wall, floor, door, frame, and furniture finishes of the Administration Bldg. have deteriorated and require
maintenance and replacement.

2.0 Applicable Documents

2.1 American Society for Testing and Materials (ASTM):

E84-1998........cce.e.... Surface Burning Characteristics of Building Materials
2.2 National Fire Protection Association (NFPA):
10-1998...c.oeviiiiienenne Standard for Portable Fire Extinguishers
FCLCH-30-1996.........Flammable and Combustible Liquids Code
51B-1999.....cccciiiiinai. Standard for Fire Prevention during Welding, Cutting and Other Hot Work
70-1999...cciiiiiiiiinatn. National Electrical Code
241-1996......cccevnennnn. Standard for Safeguarding Construction, Alteration, and Demolition Operations

2.3 Occupational Safety and Health Administration (OSHA):
29 CFR 1926............... Safety and Health Regulations for Construction

2.4 The Contractor shall follow all Federal, State and Local Regulations. The Contractor shall follow all permit agency
regulations and obtain all necessary permits, at the Contractor’s own expense. The Contractor shall follow NCA National
Shrine standards.

2.5 Other applicable documents are found in paragraph 5.0 Specific Requirements and Deliverables.
3.0 Scope of Work

3.1 Sequence, schedule, complete, and turnover for final acceptance the work for the areas identified in the
following four separate, distinct phases, one after the other, so as to keep the occupied building operational at all
times. Phase | includes the Conference Room, Karen’s Office, Steve’s Office, and Larry’s Office. Phase II includes the
Director’s Office, Donna’s Office, Irene’s Office, Nanette’s Office, and the Record Room. Phase III includes the General
Clerical Area with 14 new cubicles and the Reception Office. Phase 1V includes Front and Rear Entrances and the Side
Entrance corridor #4 and vestibule #2. Each separate, distinct phase of work shall be 100% completed, accepted, and
office staff allowed one work day to move back into the renovated phase areas before the Contractor can begin the
next phase. For example Phase | existing IT equipment must be labeled, disconnected, temporarily stored and
protected until re-connected; all Phase I maintenance work must be completed; all Phase | furniture must be
installed; all Phase I furniture electrical power, IT data and IT voice installations to existing Administration Bldg
IT equipment must be labelled, connected, scanned, and tested to ensure 100% system operability in the presence
of the COR, and all Phase | work accepted prior to start of Phase I1; and so on for the remaining phases. Other
Administration Bldg. occupied areas and phases not currently being worked on shall be kept clear of Contractor’s
employees, equipment, and materials. Administration Bldg employees shall be isolated and protected from excessive dust,
noise, odors, and other excessive environmental disturbances during the progress of construction. Limited interior material
storage space can be made available to the Contractor at the Calverton NC Maintenance Bldg 3303, upon approval by the
Cemetery Director and the COR. Administration Bldg First Floor Plan and GSA Furniture Plan are attached for reference.
Sequence of Work identifying these four Phases shall be included in the Contractor’s Schedule and Work Plan and
submitted in accordance with Paragraph 5.1.
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3.2 Disconnect, remove and temporarily store and protect all existing furniture and associated data and voice cables for re-
installation in Irene’s Office and the Work (Side) Room and disconnect, remove and dispose of (off-site) all other used
furniture and associated data and voice cables in the offices in the Administration Bldg interior as indicated on the
attached GSA Furniture Plan.

3.3 Remove and dispose of (off-site) resilient wall baseboard (approx. 975 LF) in the Administration Bldg interior.

3.4 Remove and dispose of (off-site) wall covering and adhesive; scrape; repair drywall imperfections; sand; prime; caulk;
and otherwise prepare all walls (approx. 7,800 SF) in the Administration Bldg interior as needed for a quality wall
covering installation.

3.5 Scrape; sand; prime; caulk; and otherwise prepare all previously painted doors and frames (approx. 225 SF) in the
Administration Bldg interior as needed for a quality paint job.

3.6 Remove and dispose of (off-site) resilient floor tile and adhesive; scrape; repair floor imperfections and provide
leveling course; sand; prime; caulk; and otherwise prepare the floor (approx. 418 SF) in the Employee Lounge as needed
for a quality resilient floor tile installation.

3.7 Remove and dispose of (off-site) carpet floor tile and adhesive; scrape; repair floor imperfections and provide leveling
course; sand; prime; caulk; and otherwise prepare the floor (approx. 5,750 SF) in the Administration Bldg interior as
needed for a quality carpet installation.

3.8 Paint previously painted and prepared doors and frames (approx. 250 SF) with primer and two coats of “McCormick
Revo Zero VOC Low Odor Paint or equal. Salient features are: Extreme Hide, Superior Durability, Excellent Coverage,
Low Odor / Zero Volatile Organic Chemicals (VOC’s), and Green Wise Certified.

3.9 Thoroughly clean and vacuum all prepared wall and floor surfaces just prior to installation of adhesives and finishes.

3.10 Install Type Il — Medium Duty textured vinyl coated fabric wall coverings on all previously covered walls (approx.
9,000 SF incl cutting waste) in the Administration Bldg interior.

3.11 Install resilient vinyl floor tile (approx. 475 SF incl cutting waste) in the Employee Lounge.

3.12 Install severe wear, loop, indoor/outdoor type carpet floor tiles in the front and rear entrances and in the side entrance
corridor #4 and vestibule #2 (approx. 1,800 SF incl cutting waste) of the Administration Bldg interior.

3.13 Install medium wear, loop type carpet floor tiles in the previously carpeted offices and clerical spaces (approx. 4,800
SF incl cutting waste) of the Administration Bldg interior.

3.14 Install resilient wall baseboard (approx. 1,075 LF incl cutting waste) in the previous spaces with resilient wall
baseboard in the Administration Bldg interior.

3.15 Install approx. 14 each corner beads to protect front & rear entrance/vestibule #1 corners.

3.16 Coordinate and schedule with the GSA Contractor installation of new GSA Contractor provided furniture in
the offices of the Administration Bldg (GSA Contractor installation does not include Electrical Power and IT Data
and Voice. This is your responsibility). The Cemetery Director and the COR will provide the GSA Contractor
point of contact information after award of this contract.

3.17 Remove, temporarily store and protect, and after maintenance work is completed and turned over, re-install existing
furniture in Irene’s Office and the Work (Side) Room per the attached Furniture Plan;

3.18 Relocate floor conduit at front reception desk to new front desk location as shown on attached Furniture Plan.
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3.19 Rewire new cubicles, front reception desk, and back desks in the Administration Bldg offices with new Cat 6 Data
and Cat 3 Voice Cables; including approx. 15 each Cat 6 Plenum Data Runs for cubicles, 15 each Cat 3 Plenum Voice
Runs for cubicles, 1 each Cat 6 Plenum Data Run for new Front Desk location, 1 each Cat 3 Plenum Voice Run for new
Front Desk location, 2 each Cat 6 Plenum Data Runs for Back Office Desks, 2 each Cat 3 Plenum Voice Runs for Back
Office Desks, 1 each 48 Port Cat 6 Patch Panel, and 1 each 48 Port Cat 6 Wall Bracket. Re-install existing Cat 6 Data and
Cat 3 Voice Cables for the re-used existing furniture in Irene’s Office and the Work (Side) Room.

3.20 Label, connect, scan, and test all furniture electrical power, and IT data and voice installations to existing
Administration Bldg IT equipment and ensure 100% system operability in the presence of the COR.

3.21 First Floor Plan of the Administration Bldg is provided for information. Additional technical requirements are found
in paragraph 5.0 Specific Requirements and Deliverables.

4.0 Performance Details

4.1 The Contractor shall complete all work within 60 calendar days after receipt of Notice of Award, subject to all terms,
conditions, provisions and schedules of the contract.

4.2 The Contractor’s place of performance is at Government facilities.
4.3 Travel

4.3.1 The Government anticipates Contractor travel under this effort to perform the tasks associated with the SOW, as
well as to attend program-related meetings, conferences and draft request for progress payment meetings with the COR,
through the period of performance. The Contractor shall include all estimated travel costs within the firm fixed price line
items. These costs will not be directly reimbursed by the Government.

4.3.2 Contractor travel shall be in accordance with the Federal Travel Regulations (FTR). Contractor travel within the
local 50 mile commuting area will not be reimbursed.

4.4 Work Hours At Government Facilities

4.4.1 Work may be performed between the hours of 8:00 a.m. and 4:30 p.m., Monday through Friday. At the Contractor’s
request; with prior coordination with the cemetery director and with the written permission of the COR; work will also be
permitted to be scheduled for weekends and/or Holidays, only in the following situations: In emergency situations caused
by the Contractor, or when severe adverse weather prohibits work during the week, the Contractor shall arrange to work
on weekends and/or holidays in order to meet the contract performance period. The Government will not compensate the
Contractor for any alternate work schedules needed to complete all contract work within the contract performance period.
No work will be permitted during Memorial Day or Veteran’s Day weekend activities or during any other Federal
Holidays. Notwithstanding, if any work under this contract is required outside of the VA's normal working hours (8:00
a.m. to 4:30 p.m. Monday through Friday excluding holidays), the Contractor shall coordinate with the cemetery director
and COR and request a deviation in writing to the COR at least 24 hours in advance.

4.4.2 If work is authorized to be performed after hours or on weekends/holidays, and an emergency occurs, the Contractor
shall contact the Police in the absence of the COR or Acting Director. The Police office will then contact Cemetery
management or take appropriate action.

4.5 Daily Work At Government Facilities
4.5.1 When working on a Government site, the Contractor shall coordinate with the COR on a daily basis, before start of

work, the daily work schedule to ensure that no work is being performed at the immediate site of a scheduled interment or
ceremony.
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4.5.2 The Contractor shall execute daily work in such a manner as to interfere as little as possible with work being done
by others. Keep roads clear of materials, debris, equipment and vehicles at all times. Materials and equipment shall not be
stored in other than assigned areas. At the end of each day the Contractor shall maintain all Contractor and Government
property impacted by the Contractor’s performance of work in a high standard of quality and cleanliness required for a
national shrine.

4.6 Contractor Personnel

4.6.1 Contractor personnel are subject to the cemetery rules of conduct. In addition to items listed in paragraph 6.14, the
Contractor is responsible for ensuring that no contract work causes any committal service, ceremony, procession or
visitation to be delayed, altered, or otherwise impacted in such a way that the dignity, security, or safety of the event or
visit is compromised.

4.6.2 A competent and experienced Site Superintendent shall be provided by the Contractor at all times whenever work is
being performed on site - other than trash and debris pick-up. Site Superintendent shall develop and implement a quality
control plan and ensure that the work is being accomplished in a safe and expeditious manner; work is being performed to
the minimum standards of quality established in the contract statement of work (SOW); and work progress is being made
without undue delay, to include correction of deficiencies identified by the COR. The Site Superintendent shall have no
less than five (5) years’ experience. The Site Superintendent shall ensure contract work does not conflict with ceremonies
and funerals and ensure employees are adequately supervised and proper conduct is maintained.

4.6.3 The Contractor shall ensure Contractor employees providing work on this contract are fully trained and competent to
perform the required work.

5.0 Specific Requirements and Deliverables

5.1 Contractor Work Plan: The Contractor shall submit a Work Plan to the COR at least 14 days prior to the start of work.
The Work Plan shall lay out the Contractor’s approach, timeline and tools to be used in the execution of the contract;
including equipment list, temporary facilities, utility connections, staging area, traffic controls, imported material
description and borrow source, etc. The equipment list shall include equipment make, model, year, tire or track
dimensions, weight and other information. The Contractor shall update and maintain the Work Plan throughout the period
of performance and submit any changes to the COR.

5.2 Contractor Quality Control Plan: The Contractor shall submit a Quality Control (CQC) Plan to the COR at least 14
days prior to the start of work. The CQC Plan shall lay out the Contractor’s quality control approach, lay out timeline
with time allocated for inspections within the contract performance period, identify any testing required, identify definable
features of work, and identify key Contractor personnel to be used in the meeting the minimum quality standards
established in the contract for each definable feature of work: to include use of key sub-contractors as members of the
quality control team; preliminary inspections to ensure materials delivered to the site meet minimum contract quality
standards, all necessary permits are obtained and posted as required, and all required contract submittals have been
approved prior to start of respective definable feature of work; initial inspections with the Contractor workforce for each
definable feature of work to establish minimum standards of workmanship; follow-up inspections to ensure new work is
not built upon deficient work; maintenance of a master deficiency list and timely corrections of identified deficiencies;
final acceptance inspections; and timely correction of punch list items. The Contractor shall update and maintain the CQC
Plan throughout the period of performance and submit any changes to the COR.

5.3 Orientation for Contractor Employees
5.3.1 Contractor shall attend a post-award pre-construction orientation meeting, prior to the start of work, as arranged by
the COR. The COR will schedule this meeting and it will include, as a minimum, discussion of the following topics.

COR will provide information to the Contractor regarding these topics and will document the meeting:

5.3.1.1 Fire & Safety



VA786-15-R-0293

5.3.1.2 Project Work Schedule, Rules Pertaining To Workers & General Parameter Job Related Issues
5.3.1.3 Disaster Procedures

5.3.2 The Contractor shall ensure that Contractor employees coming to the work site receive the required above
information.

5.4 Written Reporting Requirements

5.4.1 The Contractor shall submit to the COR weekly progress reports in electronic form in Microsoft word and Project
formats. The report shall include detailed instructions/ explanations for each definable feature of work, to ensure that
information is accurate and consistent. These reports shall reflect data as of the last day of the preceding week.

5.5 Site Reporting Requirements: The Contractor shall report on a daily basis to the COR via the cemetery at start of
work, when work is in progress at the cemetery. Contractor shall log in and obtain funeral and/or special schedules from
the COR as defined herein. This check-in is mandatory. The Contractor shall review two week look ahead schedule and
coordinate any deviations with the COR on a daily basis. The Contractor shall submit a monthly draft progress payment
for COR review and approval, then review on site with the COR to obtain agreement on percentage of work completed for
each line item and total request for payment. The Contractor shall submit a formal request for monthly progress payment
only after draft progress payment has been agreed to and approved by the COR. The Contractor shall coordinate any
other face-to-face meetings regarding paragraph 5.3 written reporting requirements with the COR on a daily basis.

5.6 Mandatory Points of Contact
5.6.1 Points of Contact for Department of Veterans Affairs National Cemetery Administration:
Michael Picerno, Cemetery Director

Calverton National Cemetery
210 Princeton Blvd, Calverton, NY 11933-1031

Tel: (631)727-5766
Email: michael.picerno@va.gov

Steve Callagy, (COR) Assistant Director
Calverton National Cemetery
210 Princeton Blvd, Calverton, NY 11933-1031

Tel: (631)727-5766
Email: steve.callagy@va.gov

Thomas Vennochi, Engineer (Technical POC)
NCA North Atlantic Regional Office

5000 Wissahickon Avenue

Philadelphia, PA 19144-4867

(215) 381-3787 (ext. 4650)
thomas.vennochi@va.gov

5.6.2 Points of Contact (for Contractor — please indicate):

Tele#: ( ) -

(Name & Title)
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Fax #: ( ) -

E-Mail:

Tele#: ( ) -

(Name & Title — Alternate POC)

E-Mail:

Note: If work is authorized to be performed after hours or on weekends / holidays, and an emergency occurs, the
Contractor shall contact the Police in the absence of the COR or Acting Director. The Police office will then contact
Cemetery management or take appropriate action.

5.7 Performance Metrics: N/A

5.8 Submittals, Samples and Shop Drawings: Unless otherwise noted, submittals shall be made 14 days before
commencing the work described in this Statement of Work. All finishes shall be submitted directly to the Cemetery
Director for Approval. All other submittals shall be submitted directly to the COR or as indicated by the COR. Actual
samples shall be provided as indicated. Photos or reproductions of the samples for review will not be accepted unless
otherwise noted. Shop drawings shall be provided as indicated.

5.9 Demolition and Site Clearing:

5.9.1 General Description: This section describes specific requirements for site preparation work, demolition and removal
of buildings, portions of buildings, utilities, fencing, foundations, other structures and debris as indicated in paragraph 3.0
Scope of Work.

5.9.2 Protection

5.9.2.1 Perform demolition in such manner as to eliminate hazards to persons and property; to minimize interference with
use of adjacent areas, utilities and structures or interruption of use of such utilities; and to provide free passage to and

from such adjacent areas of structures.

5.9.2.2 Provide safeguards, including warning signs, barricades, temporary fences, warning lights, and other similar items
that are required for protection of all personnel during demolition and removal operations.

5.9.2.3 Maintain fences, barricades, lights, and other similar items around exposed excavations until such excavations
have been completely filled.

5.9.2.4 Prevent spread of flying particles and dust. Sprinkle rubbish and debris with water to keep dust to a minimum.
Do not use water if it results in hazardous or objectionable condition such as, but not limited to; ice, flooding, or pollution.
Vacuum and dust the work area daily.

5.9.2.5 In addition to previously listed fire and safety rules to be observed in performance of work:

5.9.2.5.1 Wherever a cutting torch or other equipment that might cause a fire is used, provide and maintain fire
extinguishers nearby ready for immediate use. Instruct all possible users in use of fire extinguishers.

5.9.2.5.2 Keep hydrants clear and accessible at all times. Prohibit debris from accumulating within a radius of 4500 mm
(15 feet) of fire hydrants.
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5.9.2.6 The Contractor shall take necessary precautions to avoid damages to existing items to remain in place, to be
reused, or to remain the property of the cemetery; any damaged items shall be repaired or replaced by the Contractor as
approved by the COR. The Contractor shall coordinate the work of this section with all other work and shall construct
and maintain protection, shoring, bracing, and supports as required.

5.9.3 Execution

5.9.3.1 Not Used.

5.9.3.2 Not Used.

5.9.3.3 Demolition

5.9.3.3.1 Not Used.

5.9.3.3.2 Debris, including brick, concrete, stone, metals and similar materials shall become property of Contractor and
shall be disposed of by him daily, off the Cemetery Property, to avoid accumulation at the demolition site. Materials that
cannot be removed daily shall be stored in areas specified by the COR. Contractor shall dispose of debris in compliance
with applicable federal, state or local permits, rules and/or regulations.

5.9.4 Clean-up: On completion of demolition and site clearing and after removal of all debris, leave site in clean condition
satisfactory to COR at the end of each day. Clean-up shall include off the Cemetery Property disposal of all items and
materials not required to remain property of the Government as well as all debris and rubbish resulting from demolition
operations.

5.10 Resilient Wall Base & Accessories

5.10.1 General Description: This section specifies the installation of resilient base as indicated in paragraph 3.0 Scope of
Work.

5.10.2 Submittals:

5.10.2.1 Submit in accordance with SOW Paragraph 5.8.

5.10.2.2 Manufacturer's Literature and Data:

5.10.2.2.1 Base material manufacturer's recommendations for adhesives.
5.10.2.2.2 Application and installation instructions.

5.10.2.3 Samples:

5.10.2.3.1 Base: 150 mm (6 inches) long, each type and color. Colors shall be submitted for approval to the Cemetery
Director and the COR.

5.10.2.3.2 Adhesive: Each type.
5.10.3 Delivery:

5.10.3.1 Deliver materials to the site in original sealed packages or containers, clearly marked with the manufacturer's
name or brand, type and color, production run number and date of manufacture.

5.10.3.2 Materials from containers which have been distorted, damaged or opened prior to installation will be rejected.
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5.10.4 Storage: Follow manufacturer’s instruction for storage and protection from damage by handling and construction
operations before, during, and after installation.

5.10.5 Applicable Publications:

5.10.5.1 Publications listed below form a part of this specification to extent referenced. Publications are referenced in text
by the basic designation only. Comply with applicable provisions and recommendations of the following, except as
otherwise shown or specified.

5.10.5.2 American Society for Testing and Materials (ASTM):

F1861-08(2012)el Resilient Wall Base

5.10.6 Products

5.10.6.1 General: Use only products by the same manufacturer and from the same production run.

5.10.6.2 Resilient Base

5.10.6.2.1 ASTM F1861, 3 mm (1/8 inch) thick, 100 mm (4 inches) high, Type TP (Thermoplastic Rubber).

5.10.6.2.2 Where carpet occurs, use Style A-straight at carpet locations; Style B cove other locations.

5.10.6.3 Primer (For Concrete Floors): As recommended by the adhesive and tile manufacturer.

5.10.6.4 Leveling Compound (For Concrete Floors): Provide products with latex or polyvinyl acetate resins in the mix.
5.10.6.5 Adhesives

5.10.6.5.1 Use products recommended by the material manufacturer for the conditions of use.

5.10.6.5.2 Provide low VOC products that comply with the testing and product requirements of the California Department
of Health Services' "Standard Practice for the Testing of Volatile Organic Emissions from Various Sources Using Small-

Scale Environmental Chambers."

5.10.6.5.3 Comply with applicable regulations regarding toxic and hazardous materials Green Seal (GS-36) for
commercial adhesive.

5.10.7 Project Conditions
5.10.7.1 Maintain temperature of materials above 21 degrees C (70 degrees F), for 48 hours before installation.

5.10.7.2 Maintain temperature of rooms where work occurs, between 21 degrees C and 27 degrees C (70 degrees F and 80
degrees F) for at least 48 hours, before, during, and after installation.

5.10.7.3 Do not install materials until building is permanently enclosed and wet construction is complete, dry, and cured.
5.10.8 Not Used
5.10.9 Installation Requirements

5.10.9.1 The respective manufacturer's instructions for application and installation shall be submitted in accordance with
SOW Paragraph 5.8 for approval by the COR.
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5.10.9.2 Submit any proposed installation deviation from this specification in accordance with SOW Paragraph 5.8 for
approval by the COR indicating the differences in the method of installation.

5.10.9.3 Substrate Preparation:

5.10.9.3.1 The COR reserves the right to have test portions of material installation removed to check for non-uniform
adhesion and spotty adhesive coverage.

5.10.9.3.2 Do not use solvents to remove adhesives.

5.10.9.3.2 Prepare substrate as specified in SOW Paragraph 3.0 and throughout Paragraph 5.10.
5.10.10 Base Installation

5.10.10.1 Location:

5.10.10.1.2 Install base over toe space of base of casework, lockers, and where other equipment occurs.
5.10.10.1.3 Extend base from room into adjacent closet, alcoves, and around columns.

5.10.10.2 Application:

5.10.10.2.1 Apply adhesive uniformly with no bare spots.

5.10.10.2.2 Set base with joints aligned and butted to touch for entire height.

5.10.10.2.3 Before starting installation, layout base material to provide the minimum number of joints with no strip less
than 600 mm (24 inches) in length.

5.10.10.2.3.1 Short pieces to save material will not be permitted.

5.10.10.2.3.2 Locate joints as remote from corners as the material lengths or the wall configuration will permit.
5.10.10.2.4 Form corners and end stops as follows:

5.10.10.2.4.1 Score back of outside corner.

5.10.10.2.4.2 Score face of inside corner and notch cove.

5.10.10.2.5 Roll base for complete adhesion.

5.10.11 Cleaning & Protection

5.10.11.1 Clean all exposed surfaces of base and adjoining areas of adhesive spatter before it sets.

5.10.11.2 Keep traffic off resilient material for at least 72 hours after installation.

5.10.11.3 Clean and polish materials in the following order: After two weeks, scrub resilient base with a minimum amount
of water and a mild detergent. Leave surfaces clean and free of detergent residue. Polish resilient base to a gloss finish.

5.10.11.4 Where protective materials are removed and immediately prior to acceptance, replace damaged materials and re-
clean resilient materials. Damaged materials are defined as having cuts, gouges, scrapes or tears and not fully adhered.

5.11 Vinyl Tile Flooring
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5.11.1 General Description: This section specifies the installation of solid vinyl tile flooring or vinyl composition tile
flooring (Contractor’s choice) as indicated in paragraph 3.0 Scope of Work.

5.11.2 Performance Requirements:

5.11.2.1 VOC Emissions: Submit manufacturer’s certification that products comply with SCAQMD Rule 1168.
5.11.2.2 Finish Flooring: Provide Floor Score certification.

5.11.3 Submittals:

5.11.3.1 Submit in accordance with SOW Paragraph 5.8.

5.11.3.2 Provide documentation of conformance with performance requirements of this section.

5.11.3.3 Manufacturer's Literature and Data:

5.11.3.3.1 Description of each product.

5.11.3.3.2 Resilient material manufacturers' recommendations for adhesives, underlayment, primers and polish.
5.11.3.3.3 Application and installation instructions.

5.11.3.4 Samples:

5.11.3.4.1 Tile: 300 mm by 300 mm (12 inches by 12 inches) for each type, pattern and color. Colors shall be submitted
for approval to the Cemetery Director and the COR.

5.11.3.4.2 Edge Strips: 150 mm (6 inches) long, each type. Colors shall be submitted for approval to the Cemetery
Director and the COR.

5.11.3.4.3 Feature Strips: 150 mm (6 inches) long. Colors shall be submitted for approval to the Cemetery Director and
the COR.

5.11.3.5 Shop Drawings: Edge strip locations showing types and detail cross sections.
5.11.4 Test Reports:

5.11.4.1 Abrasion Resistance: Depth of wear for each tile type and color and volume loss of tile, certified by independent
laboratory.

5.11.4.2 Tested per ASTM F510.
5.11.5 Delivery

5.11.5.1 Deliver materials to the site in original sealed packages or containers, clearly marked with the manufacturer's
name or brand, type and color, production run number and date of manufacture.

5.11.5.2 Materials from containers which have been distorted, damaged or opened prior to installation will be rejected.
5.11.6 Storage

5.11.6.1 Store materials in weathertight and dry storage facility.
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5.11.6.2 Protect from damage from handling, water, and temperature.

5.11.7 Applicable Publications

5.11.7.1 Publications listed below form a part of this specification to extent referenced. Publications are referenced in text
by the basic designation only. Comply with applicable provisions and recommendations of the following, except as

otherwise shown or specified.

5.11.7.2 American Society for Testing and Materials (ASTM):

D4078-02(2008) Water Emulsion Floor Finish

E648-10el Critical Radiant Flux of Floor Covering Systems Using a Radiant Energy Source
E662-13b Specific Optical Density of Smoke Generated by Solid Materials

E1155-96(2008) Determining Floor Flatness and Floor Levelness Numbers

F510-93(2008) Resistance to Abrasion of Resilient Floor Coverings Using an Abrader with a Grit Feed Method
F710-11 Preparing Concrete Floors to Receive Resilient Flooring

F1066-04(2010)el Vinyl Composition Floor Tile

F1700-13a Solid Vinyl Floor Tile

F1869-11 Measuring Moisture Vapor Emission Rate of Concrete Subfloor Using Anhydrous Calcium
Chloride

F2170-11 Determining Relative Humidity in Concrete Floor Slabs using In-situ Probes

5.11.7.3 South Coast Air Quality Management District (SCAQMD)

5.11.7.4 Resilient Floor Covering Institute (RFCI): Recommended Work Practices for Removal of Resilient Floor
Coverings

5.11.8 Products

5.11.8.1 General

5.11.8.1.1 Furnish product type, materials of the same production run and meeting following criteria.

5.11.8.1.2 Use adhesives, underlayment, primers and polish recommended by the floor resilient material manufacturer.
5.11.8.1.3 Critical Radiant Flux: 0.45 watts per sg. cm or more, Class I, per ASTM E648.

5.11.8.1.4 Smoke Density: Less than 450 per ASTM E662.

5.11.8.2 Vinyl Composition Tile

5.11.8.2.1 ASTM F1066, Composition 1, Class I (solid color), Class 2 (through pattern), asbestos-free, 300 mm (12
inches) square, 3 mm (1/8 inch) thick.

5.11.8.2.2 Color and pattern uniformly distributed throughout thickness.
5.11.8.2.3 Solid Vinyl Tile

5.11.8.2.3.1 ASTM F1700, Class I monolithic, Type A smooth; 300 mm (12 by 12 inches) square, minimum 3 mm (1/8
inch) thick.

5.11.8.2.3.2 Color and pattern uniformly distributed throughout thickness.
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5.11.8.2.3.3 Where solid vinyl tiles are chosen by the Contractor, seek products with recycled content.

5.11.8.3 Adhesives: Comply with applicable regulations regarding toxic and hazardous materials Green Seal (GS-36) for
commercial adhesive.

5.11.8.4 Primer (For Concrete Subfloors): As recommended by the adhesive and tile manufacturer.
5.11.8.5 Leveling Compound (For Concrete Floors)

5.11.8.5.1 Provide cementitious products with latex or polyvinyl acetate resins in the mix.
5.11.8.5.2 Determine the type of underlayment selected for use by the condition to be corrected.

5.11.8.6 Polish & Cleaners

5.11.8.6.1 Cleaners: RFCI CL-1.

5.11.8.6.2 Polish: ASTM D4078.

5.11.8.7 Edge Strips

5.11.8.7.1 Provide 28 mm (1-1/8 inch) wide.

5.11.8.7.2 Bevel from maximum thickness to minimum thickness for flush joint.

5.11.8.7.3 Extruded aluminum, mill finish, mechanically cleaned:

5.11.8.7.3.1 Drill and counter sink edge strip for flat head screws.

5.11.8.7.3.2 Space holes near ends and approximately 225 mm (9 inches) on center between.
5.11.8.8 Resilient Edge Strip or Reducer Strip: Solid vinyl.

5.11.8.9 Screws: Stainless steel flat head screw.

5.11.9 Project Conditions

5.11.9.1 Maintain temperature of materials a minimum of 22 degrees C (70 degrees F,) for 48 hours before installation.

5.11.9.2 Maintain temperature of rooms where work occurs between 21 degrees C and 27 degrees C (70 degrees F and 80
degrees F), for at least 48 hours, before, during and after installation.

5.11.9.3 Do not install flooring until building is permanently enclosed and wet construction in or near areas to receive tile
materials is complete, dry and cured.

5.11.10 Subfloor Preparation

5.11.10.1 Verify that concrete slabs comply with ASTM F710. At existing slabs, determine levelness by F-number
method in accordance with ASTM E1155; overall value not to exceed FF30/FL20.

5.11.10.2 Correct conditions which will impair proper installation.
5.11.10.3 Fill cracks, joints and other irregularities in concrete with leveling compound:

5.11.10.3.1 Do not use adhesive for filling or leveling purposes.
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5.11.10.3.2 Do not use leveling compound to correct imperfections which can be corrected by spot grinding.
5.11.10.3.3 Trowel to smooth surface free of trowel marks, pits, dents, protrusions, cracks or joints.

5.11.10.4 Clean floor of oil, paint, dust, and deleterious substances: Leave floor dry and cured free of residue from
existing curing or cleaning agents.

5.11.10.5 Moisture Testing: Perform moisture and pH test as recommended by the flooring and adhesive manufacturers.
Perform test locations starting on the deepest part of the concrete structure. Proceed with installation only after concrete
substrates meet or exceed the manufacturer’s requirements. In the absence of specific guidance from the flooring or
adhesive manufacturer the following requirements are to be met:

5.11.10.5.1 Perform moisture vapor emission tests in accordance with ASTM F1869. Proceed with installation only after
substrates have a maximum moisture-vapor-emission rate of 1.36 kg of water/92.9 sg. m (3lb of water/1000 sq. ft.) in 24
hours.

5.11.10.5.2 Perform concrete internal relative humidity testing using situ probes in accordance with ASTM F2170.
Proceed with installation only after concrete reaches maximum 75 percent relative humidity level measurement.

5.11.10.6 Perform additional subfloor preparation to obtain satisfactory adherence of flooring if subfloor test patches
allows easy removal of tile.

5.11.10.7 Prime the concrete subfloor if the primer will seal slab conditions that would inhibit bonding, or if priming is
recommended by the tile or adhesive manufacturers.

5.11.10.8 Preparation of existing installation includes the removal of existing resilient floor and existing adhesive. Do not
use solvents to remove adhesives.

5.11.11 Installation

5.11.11.1 Install in accordance with manufacturer's instructions for application and installation unless specified otherwise.
5.11.11.2 Mix tile from at least two containers. An apparent line of shade or pattern variance will not be accepted.
5.11.11.3 Tile Layout:

5.11.11.3.1 Lay tile symmetrically about center of room or space with joints aligned.

5.11.11.3.2 Do not provide tile less than 150 mm (6 inches) and of equal width at walls.

5.11.11.3.3 Place tile pattern in the same direction; do not alternate tiles.

5.11.11.4 Trim tiles to touch for the length of intersections at pipes and vertical projections, seal joints at pipes with
waterproof cement.

5.11.11.5 Application:

5.11.11.5.1 Apply adhesive uniformly without open cracks, voids, raising and puckering at joint, or other surface
imperfections.

5.11.11.5.1.1 Conform to manufacturer's instructions for joint tightness and for corner intersection unless layout pattern
shows random corner intersection.
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5.11.11.5.1.2 More than 5 percent of the joints not touching will not be accepted.
5.11.11.5.2 Roll tile floor with a minimum 45 kg (100 pound) roller. No exceptions.

5.11.11.5.3 The COR may have test tiles removed to check for non-uniform adhesion, spotty adhesive coverage, and ease
of removal. Install new tile for broken removed tile.

5.11.11.6 Installation of Edge Strips:

5.11.11.6.1 Locate edge strips under center line of doors unless otherwise shown.

5.11.11.6.2 Set resilient edge strips in adhesive. Anchor metal edge strips with anchors and screws specified.
5.11.11.6.3 Where tile edge is exposed, butt edge strip to touch along tile edge.

5.11.12 Cleaning & Protection: Follow manufacturer’s instructions for cleaning and protection during the construction
period.

5.11.13 Location

5.11.13.1 Install tile flooring in rooms described in SOW Paragraph 3.0, and on floor under areas where casework and
other equipment occurs, except where mounted in wall recesses.

5.11.13.2 Extend tile flooring for room into adjacent closets and alcoves.
5.12 Carpet Tile Flooring

5.12.1 General Description: This section specifies modular carpet, edge strips, adhesives, and other items required for
complete installation and as indicated in paragraph 3.0 Scope of Work.

5.12.2 Related Work: Resilient Wall Base & Accessories, SOW Paragraph 5.10.

5.12.3 Performance Requirements:

5.12.3.1 Medium Wear & Severe Wear Carpet applications are in the locations indicated in SOW Paragraph 3.0. For
Medium Wear Carpet, minimum 45 N (10 pound) tuft bind, loop pile, textured carpet shall be provided. For Severe Wear
Carpet 53 N (12 pound) tuft bind, loop pile, textured carpet shall be provided.

5.12.3.2 Static Control: Provide static control to permanently regulate static buildup to less than 3.5 kV when tested at 20
percent relative humidity and 21 degrees C (70 degrees F) in accordance with AATCC 134.

5.12.3.3 Flammability and Critical Radiant Flux Requirements: Provide carpet with a minimum average critical radiant
flux of 0.45 watts per square centimeter when tested in accordance with ASTM E648.

5.12.3.4 Colorfastness to Crocking: Comply dry and wet crocking with AATCC 165 and with a Class 4 minimum rating
on the AATCC Color Transference Chart for all colors.

5.12.3.5 Colorfastness to Light: Comply colorfastness to light with AATCC 16, Test Option E "Water-Cooled Xenon-Arc
Lamp, Continuous Light" and with a minimum 4 grey scale rating after 40 hours.

5.12.3.6 For carpet constructed of yarn dyed fibers:

5.12.3.6.1 Colorfastness to Water: Comply colorfastness to water with AATCC 107 and with a minimum 4.0 gray scale
rating and a minimum 4.0 transfer scale rating.
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5.12.3.7 Delamination Strength: Provide delamination strength for tufted carpet with a secondary back of minimum 440
N/m (2.5 Ibs/inch).

5.12.4 Contractor Quality Control

5.12.4.1 Installer Qualifications: An experienced Installer who is certified by the International Certified Floorcovering
Installers Association at the Commercial Il certification level.

5.12.5 Regulatory Requirements For Recycled Content:

5.12.5.1 Products and Materials with Post-Consumer Content and Recovered Materials Content:

5.12.5.1.1 Contractor is obligated by contract to satisfy Federal mandates for procurement of products and materials
meeting recommendations for post-consumer content and recovered materials content; the list of designated product

categories with recommendations has been compiled by the EPA - refer to
http://www.epa.gov/wastes/conserve/tools/cpg/products/.

5.12.5.1.2 Materials or products specified by this section may be obligated to satisfy this Federal mandate and
Comprehensive Procurement Guidelines program.

5.12.5.1.3 The EPA website also provides tools such as a Product Supplier Directory search engine and product resource
guides.

5.12.6 Submittals:
5.12.6.1 Submit in accordance with SOW Paragraph 5.8.
5.12.6.2 Product Data:

5.12.6.2.1 Manufacturer’s catalog data and printed documentation stating physical characteristics, durability, resistance to
fading and flame resistance characteristics for each type of carpet material and installation accessory.

5.12.6.2.2 Manufacturer’s printed installation instructions for the carpet, including preparation of installation substrate,
seaming techniques and recommended adhesives and tapes.

5.12.6.2.3 Manufacturer’s certificate verifying carpet containing recycled materials include percentage of recycled
materials as specified in SOW Paragraph 5.12.5.

5.12.6.3 Samples:

5.12.6.3.1 Carpet: "Production Quality" samples 300 x 300 mm (12 x 12 inches) of carpets, showing quality, pattern and
color specified and approved by the Cemetery Director and COR.

5.12.6.3.2 Floor Edge Strip (Molding): 150 mm (6 inches) long of each color and type specified and approved by the
Cemetery Director and COR.

5.12.6.3.3 Base Edge Strip (Molding): 150 mm (6 inches) long of each color specified and approved by the Cemetery
Director and COR.

5.12.6.4 Shop Drawings: Installers layout plan showing seams and cuts for carpet module.

5.12.6.5 Maintenance Data: Carpet manufacturer’s maintenance instructions describing recommended type of cleaning
equipment and material, spotting and cleaning methods and cleaning cycles.
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5.12.7 Delivery & Storage

5.12.7.1 Deliver carpet in manufacturer’s original wrappings and packages clearly labeled with manufacturer’s name,
brand, name, size, dye lot number and related information.

5.12.7.2 Deliver adhesives in containers clearly labeled with manufacturer’s name, brand name, number, installation
instructions, safety instructions and flash points.

5.12.7.3 Store in a clean, dry, well-ventilated area, protected from damage and soiling. Maintain storage space at a
temperature above 16 degrees C (60 degrees F) for 2 days prior to installation.

5.12.8 Project Conditions

5.12.8.1 Maintain areas in which carpeting is to be installed at a temperature above 16 degrees C (60 degrees F) for 2 days
before installation, during installation and for 2 days after installation. Maintain a minimum temperature of 13 degrees C
(55 degrees F) thereafter for the duration of the contract. Do not permit traffic or movement of furniture or equipment in
carpeted area for 24 hours after installation; complete other work which would damage the carpet prior to installation of
carpet.

5.12.9. Warranty

5.12.9.1 Carpet and installation subject to terms of "Warranty of Construction” FAR clause 52.246-21, except that
warranty period is extended to two years.

5.12.10 Applicable Publications

5.12.10.1 Publications listed below form a part of this specification to extent referenced. Publications are referenced in
text by the basic designation only. Comply with applicable provisions and recommendations of the following, except as
otherwise shown or specified.

5.12.10.2 American National Standards Institute (ANSI)/NSF International (NSF):

NSF/ANSI/140-07 Sustainable Carpet Assessment Standard

5.12.10.3 American Association of Textile Chemists and Colorists (AATCC):

16.1-12 Colorfastness to Light

107-13 Colorfastness to Water
134-11 Electric Static Propensity of Carpets
165-08 Colorfastness to Crocking: Textile Floor Conerings-AATCC Crockmeter Method

5.12.10.4 American Society for Testing and Materials (ASTM):

D3278-96(2011) Flash Point of Liquids by Small Scale Closed-Cup Apparatus

D5116-10 Determinations of Organic Emissions from Indoor Materials/Products

E648-10el Critical Radiant Flux of Floor-Covering Systems Using a Radiant Heat Energy Source

F1869-11 Measuring Moisture Vapor Emission Rate of Concrete Subfloor Using Anhydrous Calcium Chloride
F2170-11 Determining Relative Humidity in Concrete Floor Slabs Using in situ Probes

5.12.10.5 The Carpet and Rug Institute (CRI):

Carpet Installation Standard (2011)
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5.12.11 Products

5.12.11.1 General

5.12.11.1.1 Furnish product type, materials of the same production run and meeting following criteria.

5.12.11.1.2 Do not use cushions under carpet.

5.12.11.1.3 Carpet shall be nylon and glue down installation only.

5.12.11.1.4 See Carpet and Rug Institute, Construction guide carpet specification for additional requirements.

5.12.11.2 Carpet

5.12.11.2.1 General:

5.12.11.2.1.1  Provide product as specified and colors/textures/patterns as approved by the Cemetery Director and COR.

5.12.11.2.2 VOC Limits: Use carpet and carpet adhesive that comply with the following limits for VOC content when
tested according to ASTM D 5116:

5.12.11.2.2.1 Carpet, Total VOCs: 0.5 mg/sq.m X hr.

5.12.11.2.2.2 Carpet, 4-PC (4-Phenylcyclohexene): 0.05 mg/sg.m x hr.

5.12.11.2.2.3 Carpet, Formaldehyde: 0.05 mg/sq.m x hr.

5.12.11.2.2.4 Carpet, Styrene: 0.4 mg/sg.m x hr.

5.12.11.2.2.5 Adhesive, Total VOCs: 10.00 mg/sg.m X hr.

5.12.11.2.2.6 Adhesive, Formaldehyde: 0.05 mg/sg.m x hr.

5.12.11.2.2.7 Adhesive, 2-Ethyl-1-Hexanol: 3.00 mg/sg.m x hr.

5.12.11.3 Certification: CRI's "Green Label Plus" program.

5.12.11.4 Color, Texture, and Pattern: As approved by the Cemetery Director and COR.
5.12.11.5 Adhesive & Concrete Primer

5.12.11.5.1 Water-resistant, mildew resistant, non-staining to suit products and subfloor conditions indicated to comply
with flammability requirements for installed carpet as recommended by the carpet manufacturer.

5.12.11.5.2 Comply with ASTM D3278.
5.12.11.6 Seaming Tape

5.12.11.6.1 Hot-melt adhesive tape or similar product recommended by carpet manufacturer for taping seams and butting
cut edges at backing to form secure seams and to prevent pile loss at seams.

5.12.11.6.2 VOC content of any seam sealant must be less than 50 grams/liter; do not use sealants that contain 1,1,1-
trichloroethane or toluene.
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5.12.11.7 Leveling Compound (For Concrete Floors)
5.12.11.7.1 Provide Portland cement bases polymer modifier with latex or polyvinyl acetate resin manufactured
specifically for resurfacing and leveling concrete floors. Products containing gypsum are not acceptable.

5.12.11.7.2 Determine the type of underlayment selected for use by condition to be corrected and as per manufacturer’s
recommendations.

5.12.12 Surface Preparation
5.12.12.1 Comply with manufacturer’s recommendations to prepare substrates indicated to receive carpet.

5.12.12.2 Remove subfloor coatings, including curing compounds and other substances that are incompatible with
adhesives.

5.12.12.3 Broom and vacuum clean subfloors to be covered with carpet. After cleaning, examine subfloor for moisture,
alkaline salts, carbonation, or dust.

5.12.12.4 Moisture Testing: Perform moisture and pH test as recommended by the flooring and adhesive manufacturers
for products with impervious backing. Perform test locations starting on the deepest part of the concrete structure. Proceed
with installation only after concrete substrates meet or exceed the manufacturer’s requirements. In the absence of specific
guidance from the flooring or adhesive manufacturer the following requirements are to be met:

5.12.12.4.1 Perform moisture vapor emission tests in accordance with ASTM F1869. Proceed with installation only after
substrates have a maximum moisture-vapor-emission rate of 1.36 kg of water/92.9 sq. m (3Ib of water/1000 sq. ft.) in 24
hours.

5.12.12.4.2 Perform concrete internal relative humidity testing using situ probes in accordance with ASTM F2170.
Proceed with installation only after concrete reaches maximum 75 percent relative humidity level measurement.

5.12.12.5 Preparation of existing installation includes the removal of existing resilient floor and existing adhesive. Do not
use solvents to remove adhesives.

5.12.12.6 Perform additional subfloor preparation to obtain satisfactory adherence of flooring if subfloor test patches
allows easy removal of tile.

5.12.12.7 Concrete Subfloor Preparation: Apply concrete slab primer according to manufacturer’s directions where
recommended by carpet manufacturer.

5.12.13 Modular Tile Installation

5.12.13.1 Install modular tiles with adhesive compatible with the adjacent flooring type snugly jointed together. Lay tiles
in an alternating pattern with accessibility to the subfloor where required.

5.12.14 Front & Rear Entrance Carpet Installation

5.12.14.1 Install modular tiles with adhesive compatible with the adjacent flooring type tightly jointed together.
5.12.14.2 Lay modular tiles in an alternating pattern.

5.12.14.3 Cut mats provide to specified size and finish them with a tapered vinyl edge that is glued and sewn on.
5.12.15 Edge Strips Installation

5.12.15.1 Install edge strips over exposed carpet edges adjacent to uncarpeted finish flooring.
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5.12.15.2 Anchor metal strips to floor per manufacturer’s recommendations.

5.12.16 Protection & Cleaning

5.12.16.1 Remove waste, fasteners and other cuttings from carpet floors.

5.12.16.2 Vacuum carpet and provide suitable protection. Do not use polyethylene film.

5.12.16.3 Do not permit traffic on carpeted surfaces for at least 48 hours after installation. Protect the carpet in accordance
with CRI 104.

5.12.16.4 Do not move furniture or equipment on unprotected carpeted surfaces.

5.12.16.5 Just before final acceptance of work, remove protection and vacuum carpet clean.

6.0 General Requirements

6.1 Fire Safety

6.1.1 Fire Safety Plan: Establish and maintain a fire protection program in accordance with 29 CFR 1926. Prior to start
of work, prepare a plan detailing project-specific fire safety measures, including periodic status reports, and submit to

COR.

6.1.2 Site and Building Access: Maintain free and unobstructed access to facility emergency services and for fire, police
and other emergency response forces in accordance with NFPA 241.

6.1.3 Facilities: Separate temporary facilities, such as trailers, storage sheds, and dumpsters, from existing buildings and
new construction by distances in accordance with NFPA 241. For small facilities with less than 6 m (20 feet) exposing
overall length, separate by 3m (10 feet). Onsite staging area is to be defined by COR after contract award.

6.1.4 Temporary Electrical: Install, use and maintain installations in accordance with 29 CFR 1926, NFPA 241 and
NFPA 70. If temporary electrical is required, the Contractor shall notify the COR prior to use of Temporary Electrical
Services.

6.1.5 Means of Egress: Do not block exits of occupied buildings, including paths from exits to roads.

6.1.6 Fire Extinguishers: Provide and maintain extinguishers in construction areas and temporary storage areas in
accordance with 29 CFR 1926, NFPA 241 and NFPA 10.

6.1.7 Flammable and Combustible Liquids: Store, dispense and use liquids in accordance with 29 CFR 1926, NFPA 241
and NFPA 30.

6.1.8 Smoking: Smoking is prohibited except in designated smoking rest areas.

6.2 Operation & Storage Areas

6.2.1 Burial activities at a National Cemetery shall take precedence over Contractor activities. Cemetery interment
services cannot be disturbed. To cause the least possible interference with cemetery activities, the Contractor shall
cease all work in areas where burials are taking place. Contractor equipment and personnel are prohibited from

passing through the service area during this period.

6.2.2 The Contractor shall confine all operations (including storage of materials) on Government premises to areas
authorized and coordinated with the cemetery director. The Contractor shall hold and save the Government, its officers
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and agents, free and harmless from liability of any nature resulting from the Contractor's performance and/or negligence.
It is understood that the Government shall not be held responsible for any damage to the Contractor’s equipment,
materials, supplies or the like which may result from vandalism, theft etc. while on site.

6.2.3 Temporary buildings (e.g., storage sheds, shops, offices), utility connections and staging area may be constructed the
Contractor only with the approval of the Contracting Officer, as coordinated with the COR and the cemetery director, and
shall be built with labor and materials furnished by the Contractor without expense to the Government. The temporary
buildings, utility connections and staging area shall remain the property of the Contractor and shall be removed by the
Contractor at its own expense upon completion of the work. Access to adjacent cemetery utilities will be made available
for Contractor temporary buildings in reasonable amounts, as coordinated with the COR and the cemetery director, and
shall be metered and utility usage paid for at Contractor’s own expense.

6.2.4 Before work operations begin, Contractor shall have the option to provide a chain link fence, six feet minimum
height, around the staging area in accordance with the following standards: Provide gates as required for access with
necessary hardware, including hasps and padlocks. Fasten fence fabric to terminal posts with tension bands and to line
posts and top and bottom rails with tie wires spaced at maximum 15 inches. Bottom of fences shall extend to one inch
above grade.

6.2.5 The Contractor shall provide signage to notify Government personnel and visitors of restricted access to Contractor
work areas. Signage shall be provided in any areas inside or outside the construction areas visible to the public that have
been directly or indirectly affected stating the following: “WE APOLOGIZE FOR THE UNSEEMLY APPEARANCE
WHILE WORK IS BEING DONE. THANK YOU FOR YOUR COOPERATION.”

6.3 Utilities Interruptions

6.3.1 No utility services such as roads, sidewalks, water, gas, steam, sewers or electricity, or fire protection systems and
communications systems may be interrupted without prior approval of the COR.

6.3.2 Contractor shall submit a request to interrupt any such services to COR, in writing, 48 hours in advance of proposed
interruption. Request shall state reason, date, exact time of, and approximate duration of such interruption.

6.3.3 Contractor shall be advised (in writing) of approval of request, or of which other date and/or time such interruption
shall cause least inconvenience to operations of Cemetery. Interruption time approved by the cemetery may occur at other
than Contractor's normal working hours.

6.3.4 To minimize interference of Contractor activities with flow of Cemetery traffic, the Contractor is to keep roads,
walks and entrances to grounds, to parking and to occupied areas of buildings clear of materials, debris, equipment and
vehicles. At least one lane must be open to traffic at all times.

6.4 Protection of Existing Vegetation, Grass, Structures, Equipment, Utilities and Improvements

6.4.1 The Contractor shall preserve and protect all existing structures, equipment, and vegetation (such as trees, shrubs,
and grass) on or adjacent to the work site.

6.4.2 The Contractor shall protect from damage all existing improvements and utilities at or near the work site and on
adjacent property of a third party. The Contractor shall immediately notify the COR of any such occurrence and repair
any damage to those facilities, including those that are the property of a third party, resulting from failure to comply with
the requirements of this contract or failure to exercise reasonable care in performing the work. If the Contractor fails or
refuses to repair the damage promptly, the Contracting Officer may have the necessary work performed and charge the
cost to the Contractor. Refer to paragraph 6.5 Restoration for additional instructions concerning repair of Contractor
caused damage to structures and site improvements.

6.4.3 The Contractor shall clean any Government property; including cemetery structures, headstones and monuments;
that are soiled or stained because of Contractor's performance. The Contractor shall wash-down with water all soiled or
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stained structures, headstones and monuments at the end of each workday. Any such cleaning or washing shall be brought
to the immediate attention of the COR prior to cleaning or washing. No hazardous chemicals shall be used at any time on
Government property.

6.4.4 At the end of each day, the Contractor shall remove all debris from the cemetery site resulting from the performance
of the work. The Contractor shall ensure at all times that rubbish and trash generated by the Contractor is kept clear of
vehicular and pedestrian traffic throughout the site. The Government will not provide receptacle(s) for disposal of debris
related to this contract. The Contractor will be permitted to place trash receptacle dumpsters in the COR approved staging
area.

6.5 Restoration

6.5.1 Contractor shall remove, cut, alter, replace, patch and repair existing work as necessary. Contractor shall not disturb
any water, steam, gas, or electric services without prior approval of the COR or Contracting Officer. Existing work to be
altered or extended that is found to be defective in any way, shall be reported to the COR before it is disturbed. Materials
and workmanship used in restoring work shall conform in type and quality to that of original construction, except as
otherwise shown or specified.

6.5.2 Upon completion of contract, deliver work complete and undamaged. Existing work (lawns, paving, roads, walks,
etc.) disturbed or removed as a result of performing required new work, shall be patched, repaired, reinstalled, or replaced
with new work, and refinished and left in as good condition as existed before commencing work. All restoration work
shall be accomplished without undue delay.

6.5.3 The Contractor, at its own expense, shall immediately restore to service and repair any damage caused by
Contractor's workmen/sub-contractors to existing piping, conduits, wires, cables, etc., of utility services or of fire
protection systems and communications systems (including telephone - if applicable), to the work performed under this
agreement, which are not scheduled for discontinuance or abandonment.

6.5.4 Expense of repairs to such utilities and systems not shown on drawings or locations of which are unknown will be
covered by adjustment to contract time and price in accordance with clause entitled "CHANGES" (FAR 52.212 4 and
VAAR 852.236 88) and "DIFFERING SITE CONDITIONS" (FAR 52.236 2).

6.6 Layout of Work: The Contractor shall layout the work and shall be responsible for all measurements in connection
with the layout. The Contractor shall furnish, at Contractor’s own expense, all stakes, templates, platforms, equipment,
tools, materials, and labor required to layout any part of the work. The Contractor shall be responsible for executing the
work to the lines and grades needed to accomplish the work.

6.7 Use of Roadways: For hauling, use only established public roads and roads on cemetery property and, only when
authorized by the COR, such temporary roads which are necessary in the performance of contract work. Temporary roads
shall be constructed and removed by the Contractor at Contractor's expense. When necessary to cross curbing, sidewalks,
or similar construction, must be protected by well-constructed bridges. When materials and/or equipment are transported
in the performance of work, vehicles shall not be loaded beyond the loading capacity recommended by the manufacturer
of the vehicle or prescribed by any Federal, State, or local law or regulation. Roadways shall be cleaned with a street
sweeper each day as needed to keep the existing roads free from dirt and mud resulting from Contractor operations.

6.8 Temporary Toilets: Temporary toilets shall be provided and removed by the Contractor at Contractor's expense, at the
Contractor staging area only, for use of all Contractor workmen. Perform daily maintenance and keep such areas sanitary,
clean and free from insects and other fauna. Contractor shall remove all connections and installed appliances prior to
completion of contract and restore the premises to existing conditions.

6.9 Availability of Utilities: Access to adjacent cemetery utilities will be made available for Contractor temporary
buildings in reasonable amounts, as coordinated with the COR and the cemetery director, and shall be metered and utility
usage paid for at Contractor’s own expense.
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6.10 Historic Preservation: Where the Contractor or any of the Contractor's employees, prior to, or during the construction
work, are advised of or discover any possible archeological, historical and/or cultural resources, the Contractor shall
immediately stop work, verbally notify the COR immediately, and then follow up with a written report to the COR within
24 hrs.

6.11 Identification, Parking, Smoking and VA Regulations

6.11.1 Identification of the Contractor’s employees shall be coordinated with the cemetery director (or his/her designated
representative) before any work at the cemetery may begin. All Contractor employees shall adhere to each cemetery's
Facility Security Policy. It is the responsibility of the Contractor to park in the appropriate designated parking areas. The
cemetery shall not invalidate or make reimbursement for parking violations of the Contractor under any conditions.

6.11.2 Smoking is prohibited inside any buildings at the cemetery. Possession of weapons is prohibited from any cemetery
buildings and grounds. Enclosed containers, including tool kits, shall be subject to search. Violations of VA regulations may
result in citation answerable in the United States (Federal) District Court, not a local district, state, or municipal court.

6.12 Insurance (Work on a Government Installation)

6.12.1 The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, the
minimum types and amounts of insurance required by the Contracting Officer.

6.12.2 Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that the
required insurance has been obtained. The policies evidencing required insurance shall contain an endorsement to the
effect that any cancellation or any material change adversely affecting the Government's interest shall not be effective;

6.12.2.1 For such period as the laws of the State in which this contract is to be performed prescribe; or

6.12.2.2 Until 30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever period
is longer.

6.12.3 As determined by the Contracting Officer, the Contractor shall insert the substance of this clause, including this
paragraph, in subcontracts under this contract that require work on a Government installation and shall require sub-
Contractors to provide and maintain the insurance required in the Schedule or elsewhere in the contract. The Contractor
shall maintain a copy of all sub-Contractors' proofs of required insurance, and shall make copies available to the
Contracting Officer upon request.

6.12.4 As determined by the Contracting Officer, the following minimum insurance coverage may apply to this contract;

6.12.4.1 Workers' compensation and employer’s liability. Contractors are required to comply with applicable Federal and
State workers' compensation and occupational disease statutes. If occupational diseases are not compensable under those
statutes, they shall be covered under the employer's liability section of the insurance policy, except when contract
operations are so commingled with a Contractor commercial operations that it would not be practical to require this
coverage. Employer's liability coverage of at least $100,000 shall be required, except in States with exclusive or
monopolistic funds that do not permit workers' compensation to be written by private carriers.

6.12.4.2 General liability. Bodily injury liability insurance coverage written on the comprehensive form of policy of at
least $500,000 per occurrence.

6.12.4.3 Automobile liability. The policy shall provide for bodily injury and property damage liability covering the
operation of all automobiles used in connection with performing the contract. Policies covering automobiles operated in
the United States shall provide coverage of at least $250,000 per person and $500,000 per occurrence for bodily injury
and $100,000 per occurrence for property damage. The amount of liability coverage on other policies shall be
commensurate with any legal requirements of the locality and sufficient to meet normal and customary claims.
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6.13 Required Documentation: The Contractor shall obtain all necessary and current licenses, permits, vehicular insurance
and registration, Workman's Compensatory Liability Insurance, property liability insurance etc., prior to the start of work.
The Contractor shall provide the Contracting Officer copies of these required documents with his/her proposal and at
other times where the COR or Contracting Officer deems necessary during the execution of the project.

6.14 Contractor Personnel Standards of Behavior (Work on a Government Installation)

6.14.1 Contractor personnel are required to adhere to the following standards of dress, conduct, supervision and training
while performing work on a Government Installation. Any violations shall be subject to immediate enforcement action by
the Contracting Officer if these standards are not met. Contractor is responsible for training and safety precautions
prescribed by OSHA regarding safety equipment and devices. Contractor personnel shall:

6.14.1.1 Be fully clothed at all times, to include upper garment to cover body from the waist to the neck and long pants or
slacks. Garments, which have a message, slogan or printing of any kind other than the Contractor’s business attire, are
prohibited. Uniforms are acceptable.

6.14.1.2 Maintain a neat and professional appearance throughout its workforce, vehicles, equipment, and maintenance
areas. Uniforms are acceptable. If uniforms are used, they must be in unison among all employees.

6.14.1.3 Not engage in loud or boisterous behavior, angry outbursts or use profane or abusive language at any time on
Government premises. Playing radios and/or electronic games/devices shall only be done at lunchtime and in a
designated break area. Due to the sensitive mission of the cemetery, Contractor employees shall come into daily contact
with grieving individuals, therefore Contractor employees shall exercise and exhibit absolute decorum, courtesy, and
respect while within the cemetery or at its perimeter or entrances. Inquiries from cemetery visitors shall be politely
referred to Government cemetery staff. Gratuities of any kind are strictly prohibited.

6.14.1.4 Consume food and beverage only within areas designated by the cemetery director (or his/her designated
representative). Intoxication, and violence or criminal acts of any kind shall not be tolerated and is cause for immediate
removal from a Government Installation. Use or sale of intoxicating beverages and/or drugs is strictly prohibited and use
of tobacco products is only allowed in specific areas designated by the cemetery director (or his/her designated
representative).

6.14.1.5 Only take breaks/rest periods, lunch breaks and bathrooms breaks in the Contractor Break Area, designated by
the cemetery director (or his/her designated representative), not in the field. Misconduct shall form the basis for
immediate contract enforcement action, to include immediate removal from the cemetery.

6.14.2 The Contractor shall ensure that his/her employees (including Contractor Consultants, Sub-Contractors, etc.) are
aware of all the terms and conditions set forth in the contract regarding their performance and conduct.

6.15 Safety

6.15.1 Matters related to safety, and any actions of the Contractor, must meet all safety requirements of the cemetery's
Safety Officer, Department of Veterans Affairs, OSHA, and the State. It is the responsibility of the Contractor to be
familiar with these requirements. The Contractor shall assign a safety representative who maintains regular and routine
contact with the Safety Officer at the cemetery.

6.15.2 The Contractor is required to report all "on-the-job" injuries, all utility strikes, and all damage to government
property incurred by the Contractor, its agents or employees, resulting from performance of this contract. Contractor shall
verbally notify the COR within twenty-four (24) hours of the injury, utility strike or damage and provide details and exact
location of the incident. Contractor shall follow up with a written notice to the COR within forty-eight (48) hours. Any
Contractor (including its agents and employees) that knowingly files a false claim may be criminally prosecuted.

6.16 Resource Documents: The Contractor shall request Government documentation deemed pertinent to the work
accomplishment directly from the cemetery officials with whom the Contractor has contact. The Contractor shall consider
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the COR only as the final source for needed Government documentation when the Contractor fails to secure the
documents by other means. The Contractor is expected to use common knowledge and resourcefulness in securing all
other reference materials, standard industry publications and related materials that are pertinent to the work.

6.17 Government Furnished Property (Not Applicable)
6.18 Warranties: The Contractor shall provide a General Warranty and guarantee all work for one (1) year from
substantial completion. Special warranties shall be provided as described in paragraph 5.0 Specific Requirements and

Deliverables. Any sub-contractor extended warranties provided to the Contractor shall be provided to the Government.

6.19 Dignity Clause

6.19.1 Every action by contractor personnel at a national cemetery must be performed with the special care, reverence,
dignity, and respect that acknowledges the cemetery as the final resting place that commemorates the service and sacrifice
that service members, Veterans and their families made for our Nation. Critically important is the awareness required of
the Contractor employees of the remains buried in the grounds where the work is performed. The utmost care must be
given to these remains and the headstones and flat grave markers that mark those gravesites and memorialize the service
of individuals.

6.19.2 Contractors cannot walk, stand, lean, sit or jump on headstones or markers, nor can they drive over them.

(END OF STATEMENT OF WORK)
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B.4 INFORMATION REGARDING BIDDING MATERIAL, BID GUARANTEE AND BONDS

(a) Bidding materials consisting of drawings, specifications and contract forms may be obtained by qualified General
(Prime) Contractors interested in submitting bids direct to the Department of Veterans Affairs. A maximum of 3 sets may
be issued when requested. Up to 2 sets of drawings and specifications will be furnished upon request to subcontractors for
their use in preparing subbids for General (Prime) Contractors. Suppliers and subcontractors listed above shall show in
their requests the work or equipment for which they intend to prepare subbids.

(b) One set of drawings and specifications may be obtained by Builders Exchanges, Chambers of Commerce, Quantity
Surveyors, trade and microfilming organizations.

(c) Bidding materials may be obtained only upon written application to the issuing office. Offerors should allow 5
working days after receipt of their request by the issuing office for reproduction, in addition to mail delivery time when
requesting bidding material.

(d) Subcontractors, material firms and others interested in preparing subbids may, upon application to the issuing office,
obtain a list of organizations, such as Builders Exchanges, Chambers of Commerce, Contractors and others, who have
received bidding materials.

(e) While no deposit will be necessary, return of the bidding material, postage prepaid, to the issuing office within 10
days after date of opening bids will be required. In case no bid is to be submitted, the return of the bidding material, as
soon as this fact has been determined and before the date of opening bids, is requested. If you decide not to bid on this
project, please advise the issuing office of your reasons (the contracting officer should modify accordingly if a deposit is
required).

() If the contract will exceed $100,000 (see FAR 28.102-1 for lesser amount), the bidder to whom award is made will be
required to furnish two bonds, a Payment Bond, SF 25A, and a Performance Bond, SF 25, each in the penal sum as noted
in the General Conditions of the Specification. Copies of SFs 25 and 25A may be obtained upon application to the issuing
office.

DESCRIPTION OF WORK:

Magnitude of Construction: Between $25,000 and $100,000.
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INSTRUCTIONS, CONDITIONS AND OTHER STATEMENTS TO
OFFERORS/OFFERORS

2.1 General Instructions, Evaluation Process, and Proposal Submittal Instruction:

General Instructions

1. NOTICE TO PROSPECTIVE CONTRACTOR(S): Prospective awardees MUST be registered with SAM at
http://www.sam.gov, Prior to Award and through final payment, and the Online Representations and Certifications
Application (ORCA) at http://www.sam.gov prior to award and through final payment. Contract will not be awarded
until SAM reqistration has been completed.

2. GOVERNMENT INVOICE ADDRESS:

All invoices from the contractor shall be sent electronically by following instruction as stated at website:
http://www.fsc.va.gov/einvoice.asp

Tungsten link: _http://www.tungsten-network.com/customer-campaigns/veterans-affairs/

See VAAR clause 852.232-72 Electronic Submission of Payment Requests (NOV 2012).

3. All proposals must be submitted through the Department of VVeterans Affairs -
Electronic Management System (eCMS) Vendor Portal website in order to be considered
for award. https://www.vendorportal.ecms.va.gov

1. Please go to the VA eCMS Vendor Portal website at https://www.vendorportal.ecms.va.gov to register. Once
on the webpage, proceed to the Vendor Portal Login section located on the far left side of the webpage and click on
‘Request a user account’ to register. In the event an Offeror is unable to submit a proposal through the VVendor Portal
domain, prior to the proposal closing date, contact the VAAS helpdesk at 1-877-634-3739, or via email at
VA.Acquisition.Systems@va.gov. Submission of proposals through email will not be accepted. Proposal
transmission/uploads must be completed by the date/time specified. Late or incomplete Proposals will not be considered.

2. If Offerors are still unable to submit a proposal through VA eCMS Vendor Portal, the Offerors may submit a
CD version of their proposal package as long as VA eCMS Vendor Portal registration requirements have been fulfilled
and Offerors have contacted the VAAS helpdesk for assistance in their submission of a proposal. A copy of the email
correspondence with the VAAS helpdesk will be forwarded to the Contracting Officer, Iris Chen at iris.chenl@va.gov as
proof of email correspondence. If a phone conversation with the VAAS helpdesk proves unsuccessful in an Offeror’s
ability to submit a proposal prior to the closing date via Vendor Portal, the Offeror shall submit to the Contracting Officer
correspondence that contains the date, time, and name of helpdesk representative the Offeror contacted to include the
reasons why the Offeror could not submit a proposal via the Portal. This document will be submitted together with the
CD version of the proposal. In the event an Offeror has not requested proposal submission assistance to the VAAS help
desk prior to the closing date, nor has submitted correspondence that identifies reasons why the Offeror could not submit a
proposal via Vendor Portal, the Offeror will be considered non responsive and the CD version of the proposal will not be
accepted.
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3. If a CD version of the proposal is accepted by the Contracting Officer, the CD version of the proposal may be
submitted as an MS Word document. If PDF is preferred, then each Section submitted shall be a separate file. For
example, all required licenses, technical proposal, Past Performance Questionnaires, shall all be under separate files and
shall be classified as such. The CD shall be categorized in a manner where it is easy to ascertain. Offers who meet stated
requirements may submit a CD version of their proposals at the address specified in Block 7 of SF 1442, or if hand
carried, to the address shown in block 7, until the date and time specified in SF1442. CAUTION - LATE Submissions,
Modifications, and Withdrawals: See provision 52.212-1. All offers are subject to all terms and conditions of this
solicitation. Offers authorized to submit CD versions of their proposals are to submit their proposals to the Contracting
Officer's Office, i.e., the Issuing Office address that appears in Block 7 of the SF-1442 above.

NOTE: if for some reason you want to edit your submission in vendors portal, you must resubmit all documents again.
Adding a document might delete the previous submittal.

4. The proposal package should contain the following:

e SF-1442 with completed signature (20A,B,C and 30A,B,C) and date and also fill in the DUNS , POC and
Email.
e Acknowledgement of any Amendments.
e  Price Proposal for all items in the Schedule of Prices. (section B.2)
e Technical proposal — (see below for instructions)
1. Required Licenses, Bonding-if needed, Insurance, Resumes, etc.

e Past Performance Questionnaire. Filled out by POC who reference you and return within 5 days of Proposal
Package submission via email. (Attachment G)

e Completed FAR Provision 52.212-3 “Certifications and Representations” and/or indicate whether contractor
has completed the annual representations and certifications electronically at http://www.sam.gov.

Please upload all as one file except the tech proposal, which should be separate, and email
past performance form completed.

4. QUESTIONS: All questions pertaining to this solicitation shall be submitted via email to Iris.Chenl@va.gov no later
than 07/13/2015 at 2:00 p.m. EST. Responses to all questions received by this date will be posted on FedBizOops within
two (2) business days following 07/13/2015. No questions will be answered by phone calls and no questions will be
accepted after that date.

Please note — If any of the Proposal Package information is not provided by the proposal due date, your proposal
package may be found Technically Unacceptable.

5. LIMITATIONS ON SUBCONTRACTING — MONITORING AND COMPLIANCE:

This contract includes (VAAR) 852.219-10, VA Notice of Total Service-Disabled Veteran-Owned Small Business Set-
Aside.

The contractor is advised in performing contract administration functions, the CO may use the services of a support
contractor(s) retained by VA to assist in assessing the contractor’s compliance with the limitations on subcontracting or
percentage of work performance requirements specified in the clause. To that end, the support contractor(s) may require
access to contractor’s offices where the contractor’s business records or other proprietary data are retained and to review
such business records regarding the contractor’s compliance with this requirement. All support contractors conducting
this review on behalf of VA will be required to sign an “Information Protection and Non-Disclosure and Disclosure of
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Conlflicts of Interest Agreement” to ensure the contractor’s business records or other proprietary data reviewed or obtained
in the course of assisting the CO in assessing the contractor for compliance are protected to ensure information or data is
not improperly disclosed or other impropriety occurs. Furthermore, if VA determines any services the support
contractor(s) will perform in assessing compliance are advisory and assistance services as defined in FAR 2.101,
Definitions, the support contractor(s) must also enter into an agreement with the contractor to protect proprietary
information as required by FAR 9.505-4, Obtaining Access to Proprietary Information, paragraph (b). The contractor is
required to cooperate fully and make available any records as may be required to enable the CO to assess the contractor’s
compliance with the limitations on subcontracting or percentage of work performance requirement.

6. METHOOD OF AWARD:

100% set-aside to Service Disabled Veteran Owned Small Business (SDVOSB)

Evaluation Process for Award
Evaluation Process:

Proposals will be evaluated in accordance with FAR 15.305 Proposal Evaluation.

-SF1442 — original signature, and; Contract Administration Data; DUNS Number, and Solicitation complete
with acknowledgement of Solicitation Amendments (if applicable).

-Pricing shall be submitted as requested in the Schedule of Supplies/Services.

The Government intends to award a purchase order resulting from this solicitation using the evaluation method “Lowest
Price Technically Acceptable.” This method is appropriate when best value is expected to result from selection of the
technically acceptable offer with the lowest evaluated cost/price. Offers will be evaluated for acceptability but not ranked
using the non-cost/price factors. Evaluation factors and significant sub factors that establish the requirements of
acceptability are set forth below. Award will be made on the basis of the lowest evaluated price of proposals meeting or
exceeding the acceptability standards for non-cost factors (FAR 15.101-2). The following factors shall be used to
evaluate offerors on a lowest cost, technically acceptable bases in accordance with FAR 15.101-2:

A. Price:

B. Technical Qualifications: Technical capability will be evaluated to determine the extent to which it demonstrates a
clear understanding of all features involved in performance of the requirements identified in the SOW. The proposal
should not simply restate the Government’s requirements, but it should describe, in detail, how the Offeror intends to
meet the requirements. The following will be evaluated:

e Experience of company in performing this type of work? Have you done/performed services for other Federal
facilities in the past? Describe past similar projects completed. Please explain/elaborate. See SOW for more
information of what is needed.

Qualification of Technical/key Personnel (e.g. resumes of key personnel, training, experience, certifications)
o Sufficient Personnel/Equipment (list)
Performance Plan:
Submit a detailed performance plan to indicate how the contractor plans to meet the goals of the cemetery (i.e.

Required tasks, Quality Control Plan, projected man-hours, performance schedule, etc. (see SOW)). The
contractor’s proposal will be evaluated on how well it meets the performance goals of this contract.
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C. Past Performance: Past performance will be evaluated for quality, schedule (i.e. recent), price control, business
relations, management and relevance (i.e. experience in providing services similar in size, scope, and complexity as
described in the SOW). If no past performance information is readily available, the Offeror’s past performance will
be evaluated as Neutral. FAR 15.305(a)(2) will be used to evaluate past performance of prospective offerors.
Responsibility determination will be made in accordance with FAR 9.1 Responsible Prospective Contractors.

NOTE: The offeror is responsible for providing three (3) references of their choosing on a copy of Attachment G
(Past Performance Questionnaire) for their completion and their submission back to the Contracting Officer for
review. The completed questionnaires shall be emailed to: iris.cheni@va.gov Nno later than 5 days after the solicitation’s
closing date and time. The references chosen by the offeror should be selected based on past projects of the same or
similar work. The source selection authority shall determine the relevance of similar past performance information.

Note: The Government will research information and data bases to aid in establishing contractor’s responsibility
and ability to perform. The databases include, but are not limited to Experian, PPIRS, EPLS, VetBiz and SBA.

Offerors shall also provide a copy of their insurance with bid proposal, or before an award.
Proposal Submittal Instruction

See table below to summarize how to submit a proposal.
Volume Factor File Name on CD Page Limitations

Volume I. Technical Qualifications: Tech.doc/pdf 20
answers to the above
and Required Cert.,
Licenses, Resumes, etc.

Volume Past Performance — via Past Perf.doc/pdf Up to 6 page narrative for
email Prime and 6 pages each Sub
(if any).
Volume IlI Price Schedule Price.xls/pdf/doc No Limits
Volume IV Signed SF-1442, Bonding | RegDocs.doc/pdf No Limits

(if needed, Insurance,
other docs, FAR
Provision 52.212-3, etc.

Please upload all as one file except the tech proposal, which should be separate. Past
performance should be emailed to iris.chenl@va.gov no later than 5 days after the
solicitation’s closing date and time.
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2.2 ADDITIONAL REQUIREMENTS FOR BAR CHART SCHEDULE
A. Original Schedule: The following information shall be furnished as minimum for each activity on the initial bar chart
schedule.

- Activity Description

- Estimated Duration

- Responsibility (Trade) and Manpower (Crew size)
- Planned Start and Completion Dates

- Activity Cost

B. Updated Schedules and Updating Procedures

(1) The contractor shall submit, at intervals of 30 calendar days, an updated bar chart schedule of the actual
construction progress. The bar chart schedule shall show the activities or portions of activities started and/or completed
during the reporting period and their updated monetary percentage value(s) as a basis for the contractor's monthly progress
report (payment request).

(2) The contractor shall adjust the activity bars on the bar chart schedule to reflect the actual progress and the remaining
activity durations. The updated bar chart schedule shall show at a minimum the following:

- Actual start and completion dates for activities started and/or completed during the reporting period.
- VA issued changes to the original contract requirements that change the contractor's original sequence of work.
- Contractor changes in work sequence, durations, responsibility, manpower, and activity costs.

C. All contract changes durations proposed by the contractor shall be reviewed and approved by the Contracting Officer
prior to insertion into the updated bar chart schedule. The updated bar chart schedule shall include all contract changes
issued during the reporting period.

(End of Clause)

2.3 52.203-98 PROHIBITION ON CONTRACTING WITH ENTITIES THAT REQUIRE
CERTAIN INTERNAL CONFIDENTIALITY AGREEMENTS - REPRESENTATION

(DEVIATION 2015-02) (FEB 2015)

(a) Inaccordance with section 743 of Division E, Title VI, of the Consolidated and Further Continuing
Resolution Appropriations Act, 2015 (Pub. L. 113-235), Government agencies are not permitted to use funds
appropriated (or otherwise made available) under that or any other Act for contracts with an entity that requires
employees or subcontractors of such entity seeking to report fraud, waste, or abuse to sign internal confidentiality
agreements or statements prohibiting or otherwise restricting such employees or subcontractors from lawfully
reporting such waste, fraud, or abuse to a designated investigative or law enforcement representative of a Federal
department or agency authorized to receive such information.

(b) The prohibition in paragraph (a) of this provision does not contravene requirements applicable to Standard
Form 312, Form 4414, or any other form issued by a Federal department or agency governing the nondisclosure of
classified information.

(c) Representation. By submission of its offer, the Offeror represents that it does not require employees or
subcontractors of such entity seeking to report fraud, waste, or abuse to sign internal confidentiality agreements or
statements prohibiting or otherwise restricting such employees or subcontractors from lawfully reporting such
waste, fraud, or abuse to a designated investigative or law enforcement representative of a Federal department or
agency authorized to receive such information.

(End of provision)
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2.4 52.216-1 TYPE OF CONTRACT (APR 1984)
The Government contemplates award of a firm fixed price contract resulting from this solicitation.

(End of Provision)

2.5 52.222-5 CONSTRUCTION WAGE RATE REQUIREMENTS—SECONDARY SITE OF
THE WORK (May 2014)

(a)
(1) The offeror shall notify the Government if the offeror intends to perform work at any secondary site of the
work, as defined in paragraph (a)(1)(ii) of the FAR clause at 52.222-6, Construction Wage Rate Requirements, of
this solicitation.
(2) If the offeror is unsure if a planned work site satisfies the criteria for a secondary site of the work, the offeror
shall request a determination from the Contracting Officer.

(b)

(1) If the wage determination provided by the Government for work at the primary site of the work is not
applicable to the secondary site of the work, the offeror shall request a wage determination from the Contracting
Officer.

(2) The due date for receipt of offers will not be extended as a result of an offeror’s request for a wage
determination for a secondary site of the work.

(End of Provision)

2.6 52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE

EQUAL EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)
() The offeror’s attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor’s aggregate
workforce in each trade on all construction work in the covered area, are as follows:

Goals for minority participation for each trade Goals for female participation for each trade
5.8% 6.9 %
These goals are applicable to all the Contractor’s construction work performed in the covered area. If the Contractor

performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the goals
established for the geographical area where the work is actually performed. Goals are published periodically in the
Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract Compliance
Programs office.

(c) The Contractor’s compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall be
based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations required by
the clause entitled “Affirmative Action Compliance Requirements for Construction,” and (3) its efforts to meet the goals.
The hours of minority and female employment and training must be substantially uniform throughout the length of the
contract, and in each trade. The Contractor shall make a good faith effort to employ minorities and women evenly on
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each of its projects. The transfer of minority or female employees or trainees from Contractor to Contractor, or from
project to project, for the sole purpose of meeting the Contractor’s goals shall be a violation of the contract, Executive
Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with the goals will be measured against the
total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract Compliance,
U.S. Department of Labor, within 10 working days following award of any construction subcontract in excess of $10,000
at any Tiers for construction work under the contract resulting from this solicitation. The notification shall list the—

(1) Name, address, and telephone number of the subcontractor;
(2) Employer’s identification number of the subcontractor;
(3) Estimated dollar amount of the subcontract;
(4) Estimated starting and completion dates of the subcontract; and
(5) Geographical area in which the subcontract is to be performed.
(e) As used in this Notice, and in any contract resulting from this solicitation, the “covered area” is Bucks County, PA.

(End of Provision)

2.7 52.225-10 NOTICE OF BUY AMERICAN REQUIREMENT—CONSTRUCTION

MATERIALS (MAY 2014)

(a) Definitions. “Commercially available off-the-shelf (COTS) item,” “construction material,” “domestic construction
material,” and “foreign construction material,” as used in this provision, are defined in the clause of this solicitation
entitled “Buy American—Construction Materials” (Federal Acquisition Regulation (FAR) clause 52.225-9).

(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the inapplicability of
the Buy American statute should submit the request to the Contracting Officer in time to allow a determination before
submission of offers. The offeror shall include the information and applicable supporting data required by paragraphs (c)
and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not requested a determination regarding the
inapplicability of the Buy American statute before submitting its offer, or has not received a response to a previous
request, the offeror shall include the information and supporting data in the offer.

(c) Evaluation of offers.

(1) The Government will evaluate an offer requesting exception to the requirements of the Buy American statute, based
on claimed unreasonable cost of domestic construction material, by adding to the offered price the appropriate percentage
of the cost of such foreign construction material, as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9.

(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material based
on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to the offeror
that did not request an exception based on unreasonable cost.

(d) Alternate offers.

(1) When an offer includes foreign solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may
submit an alternate offer based on use of equivalent domestic construction material.
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(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, and
a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 52.225-9 for
the offer that is based on the use of any foreign construction material for which the Government has not yet determined an
exception applies.

(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the clause at
FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the equivalent domestic
construction material, and the offeror shall be required to furnish such domestic construction material. An offer based on
use of the foreign construction material for which an exception was requested—

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or
(if) May be accepted if revised during negotiations.

(End of Provision)

2.8 52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995)

() The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting the
Work, will be included in any contract awarded as a result of this solicitation. Accordingly, offerors or quoters are urged
and expected to inspect the site where the work will be performed.

(b) Site visit will be held on 07/09/2015 at 10am local time. If you are unable to attend, you may visit the cemetery
during normal business hours, but no one will be available for information and there is a chance you will not be
able to access all locations.

If you are planning to conduct an additional site visit YOU MUST CONTACT one of the following National Cemetery
Administration personnel to make arrangements:

Michael Picerno, Cemetery Director.........ccoccvvvevieeie i se e, (631) 727-5410 X 1131
Morris Timothy, (COR) Cemetery Foreman..........cccceocvvneriennennnn. (631) 727-5410 X1146

(End of Provision)

2.9 VAAR 852.270-1 REPRESENTATIVES OF CONTRACTING OFFICERS (JAN 2008)

The contracting officer reserves the right to designate representatives to act for him/her in furnishing technical guidance
and advice or generally monitor the work to be performed under this contract. Such designation will be in writing and will
define the scope and limitation of the designee’s authority. A copy of the designation shall be furnished to the contractor.

(End of Provision)

2.10 LIMITATIONS ON SUBCONTRACTING—MONITORING AND COMPLIANCE (JUN

2011)

This solicitation includes . Accordingly, any contract resulting from this solicitation will include this clause. The
contractor is advised in performing contract administration functions, the CO may use the services of a support
contractor(s) retained by VA to assist in assessing the contractor’s compliance with the limitations on subcontracting or
percentage of work performance requirements specified in the clause. To that end, the support contractor(s) may require
access to contractor’s offices where the contractor’s business records or other proprietary data are retained and to review
such business records regarding the contractor’s compliance with this requirement. All support contractors conducting this
review on behalf of VA will be required to sign an “Information Protection and Non-Disclosure and Disclosure of
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Conflicts of Interest Agreement” to ensure the contractor’s business records or other proprietary data reviewed or obtained
in the course of assisting the CO in assessing the contractor for compliance are protected to ensure information or data is
not improperly disclosed or other impropriety occurs. Furthermore, if VA determines any services the support
contractor(s) will perform in assessing compliance are advisory and assistance services as defined in FAR 2.101,
Definitions, the support contractor(s) must also enter into an agreement with the contractor to protect proprietary
information as required by FAR 9.505-4, obtaining access to proprietary information, paragraph (b). The contractor is
required to cooperate fully and make available any records as may be required to enable the CO to assess the contractor’s
compliance with the limitations on subcontracting or percentage of work performance requirement.

(End)

2.11 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB

1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they
were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is cautioned
that the listed provisions may include blocks that must be completed by the offeror and submitted with its quotation or
offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by paragraph identifier
and provide the appropriate information with its quotation or offer. Also, the full text of a solicitation provision may be
accessed electronically at this/these address(es):

FAR Title Date
Number

52.214-34 SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE APR 1991
52.214-35 SUBMISSION OF OFFERS IN U.S. CURRENCY APR 1991
52.215-1 INSTRUCTIONS TO OFFERORS—COMPETITIVE ACQUISITION JAN 2004
52.225-25 PROHIBITION ON CONTRACTING WITH ENTITIES ENGAGING IN DEC 2012

CERTAIN ACTIVITIES OR TRANSACTIONS RELATING TO
IRAN—REPRESENTATION AND CERTIFICATIONS

52.236-28 PREPARATION OF PROPOSALS-CONSTRUCTION OCT 1997
52.209-2 PROHIBITION ON CONTRACTING WITH INVERTED DOMESTIC
CORPORATIONS--REPRESENTATION DEC 2014
852.273-70 LATE OFFERS JAN 2003

(End of Provision)
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REPRESENTATIONS AND CERTIFICATIONS

3.1 52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (DEC 2014)

(a)

(b)

(©)

(1) The North American Industry classification System (NAICS) code for this acquisition is 236220.
(2) The small business size standard is $36.5 mill.

(3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or
service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 employees.

(1) If the provision at 52.204-7, System for Award Management, is included in this solicitation, paragraph (d) of this
provision applies.

(2) If the provision at 52.204-7 is not included in this solicitation, and the offeror is currently registered in the System for
Award Management (SAM), and has completed the Representations and Certifications section of SAM electronically, the
offeror may choose to use paragraph (d) of this provision instead of completing the corresponding individual

representations and certification in the solicitation. The offeror shall indicate which option applies by checking one of the
following boxes:

[] (i) Paragraph (d) applies.

[] (i) Paragraph (d) does not apply and the offeror has completed the individual representations and certifications
in the solicitation.

(1) The following representations or certifications in SAM are applicable to this solicitation as indicated:

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to solicitations when a firm-
fixed-price contract or fixed-price contract with economic price adjustment is contemplated, unless—

(A) The acquisition is to be made under the simplified acquisition procedures in Part 13;
(B) The solicitation is a request for technical proposals under two-step sealed bidding procedures; or
(C) The solicitation is for utility services for which rates are set by law or regulation.

(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions. This
provision applies to solicitations expected to exceed $150,000.

(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include the provision at
52.204-7, System for Award Management.

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to solicitations that—
(A) Are not set aside for small business concerns;
(B) Exceed the simplified acquisition threshold; and
(C) Are for contracts that will be performed in the United States or its outlying areas.

(v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations—Representation.
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(vi) 52.209-5; Certification Regarding Responsibility Matters. This provision applies to solicitations where the
contract value is expected to exceed the simplified acquisition threshold.

(vii) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to invitations for bids except those in
which the place of performance is specified by the Government.

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of performance is
specified by the Government.

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate 1). This provision applies to solicitations
when the contract will be performed in the United States or its outlying areas.

(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and the Coast
Guard.

(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast Guard.

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed bidding and the
contract will be performed in the United States or its outlying areas.

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to solicitations that include the
clause at 52.222-26, Equal Opportunity.

(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than those for
construction, when the solicitation includes the clause at 52.222-26, Equal Opportunity.

(xiii) 52.222-38, Compliance with Veterans' Employment Reporting Requirements. This provision applies to
solicitations when it is anticipated the contract award will exceed the simplified acquisition threshold and the
contract is not for acquisition of commercial items.

(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require the delivery or
specify the use of USDA-designated items; or include the clause at 52.223-2, Affirmative Procurement of Biobased
Products Under Service and Construction Contracts.

(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are for, or specify the
use of, EPA- designated items.

(xvi) 52.225-2, Buy American Certificate. This provision applies to solicitations containing the clause at 52.225-1.

(xvii) 52.225-4, Buy American--Free Trade Agreements--Israeli Trade Act Certificate. (Basic, Alternates I, I, and
I11.) This provision applies to solicitations containing the clause at 52.225- 3.

(A) If the acquisition value is less than $25,000, the basic provision applies.

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its Alternate |
applies.

(C) If the acquisition value is $50,000 or more but is less than $79,507, the provision with its Alternate 11
applies.

(D) If the acquisition value is $79,507 or more but is less than $100,000, the provision with its Alternate 111
applies.

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing the clause at
52.225-5.
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(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan--Certification. This provision
applies to all solicitations.

(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain Activities or Transactions Relating to
Iran—Representation and Certification. This provision applies to all solicitations.

(xxi) 52.226-2, Historically Black College or University and Minority Institution Representation. This provision
applies to solicitations for research, studies, supplies, or services of the type normally acquired from higher
educational institutions.
(2) The following certifications are applicable as indicated by the Contracting Officer:
[Contracting Officer check as appropriate.]
_ (i) 52.204-17, Ownership or Control of Offeror.
_ (i) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products.

_ (i) 52.222-48, Exemption from Application of the Service Contract Labor Standards to Contracts for
Maintenance, Calibration, or Repair of Certain Equipment--Certification.

__(iv) 52.222-52 Exemption from Application of the Service Contract Labor Standards to Contracts for Certain
Services--Certification.

_(v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for EPA-Designated
Products (Alternate | only).

_ (vi) 52.227-6, Royalty Information.
(A Basic.
___(B) Alternate 1.
_ (vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software.

(d) The offeror has completed the annual representations and certifications electronically via the SAM Web site accessed through
https://www.acquisition.gov . After reviewing the SAM database information, the offeror verifies by submission of the offer that the
representations and certifications currently posted electronically that apply to this solicitation as indicated in paragraph (c) of this
provision have been entered or updated within the last 12 months, are current, accurate, complete, and applicable to this solicitation
(including the business size standard applicable to the NAICS code referenced for this solicitation), as of the date of this offer and
are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes,
identifying change by clause number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in
this offer and are current, accurate, and complete as of the date of this offer.

FAR Clause Title Date Change

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the representations and
certifications posted on SAM.

(End of Provision)
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GENERAL CONDITIONS

4.1 SBA ACT 8(d)(13)(B)
(B) NOTICE.—

(i) IN GENERAL.—A prime contractor for a covered contract shall notify in writing the contracting officer for the covered contract
if the prime contractor pays a reduced price to a subcontractor for goods and services upon completion of the responsibilities of the
subcontractor or the payment to a subcontractor is more than 90 days past due for goods or services provided for the covered
contract for which the Federal agency has paid the prime contractor.

(i) CONTENTS.—A prime contractor shall include the reason for the reduction in a payment to or failure to pay a subcontractor in
any notice made under clause (i).

4.2 52.203-99 PROHIBITION ON CONTRACTING WITH ENTITIES THAT REQUIRE CERTAIN
INTERNAL CONFIDENTIALITY AGREEMENTS (DEVIATION 2015-02) (FEB 2015)

(a) The Contractor shall not require employees or subcontractors seeking to report fraud, waste, or abuse to
sign or comply with internal confidentiality agreements or statements prohibiting or otherwise restricting such
employees or subcontractors from lawfully reporting such waste, fraud, or abuse to a designated investigative or
law enforcement representative of a Federal department or agency authorized to receive such information.

(b) The contractor shall notify employees that the prohibitions and restrictions of any internal confidentiality
agreements covered by this clause are no longer in effect.

(c) The prohibition in paragraph (a) of this clause does not contravene requirements applicable to Standard
Form 312, Form 4414, or any other form issued by a Federal department or agency governing the nondisclosure of
classified information.

(d)(1) Inaccordance with section 743 of Division E, Title VI, of the Consolidated and Further Continuing
Resolution Appropriations Act, 2015 (Pub. L. 113-235), use of funds appropriated (or otherwise made available)
under that or any other Act may be prohibited, if the Government determines that the Contractor is not in
compliance with the provisions of this clause.

(2) The Government may seek any available remedies inthe event the contractor failsto comply with the
provisions of this clause.

(End of clause)

4.3 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 15 calendar days after the date the Contractor
receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than 60
days. The time stated for completion shall include final cleanup of the premises.

(End of Clause)

4.4 52.219-28 POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (JUL 2013)
(a) Definitions. As used in this clause—

Long-term contract means a contract of more than five years in duration, including options. However, the term does not include
contracts that exceed five years in duration because the period of performance has been extended for a cumulative period not to
exceed six months under the clause at 52.217-8, Option to Extend Services, or other appropriate authority.
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Small business concern means a concern, including its affiliates, that is independently owned and operated, not dominant in the

field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR part
121 and the size standard in paragraph (c) of this clause. Such a concern is "not dominant in its field of operation" when it does not
exercise a controlling or major influence on a national basis in a kind of business activity in which a number of business concerns
are primarily engaged. In determining whether dominance exists, consideration shall be given to all appropriate factors, including
volume of business, number of employees, financial resources, competitive status or position, ownership or control of materials,
processes, patents, license agreements, facilities, sales territory, and nature of business activity.

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor shall
rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause, upon the occurrence
of any of the following:

(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to include this
clause, if the novation agreement was executed prior to inclusion of this clause in the contract.

(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after modification of the
contract to include this clause, if the merger or acquisition occurred prior to inclusion of this clause in the contract.

(3) For long-term contracts—
(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and
(if) Within 60 to 120 days prior to the date specified in the contract for exercising any option thereafter.

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this rerepresentation
that corresponds to the North American Industry Classification System (NAICS) code assigned to this contract. The small business
size standard corresponding to this NAICS code can be found at http://www.sba.gov/content/table-small-business-size-standards.

(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a contract other
than a construction or service contract, is 500 employees.

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the representation required by paragraph (b) of
this clause by validating or updating all its representations in the Representations and Certifications section of the System for Award
Management (SAM) and its other data in SAM, as necessary, to ensure that they reflect the Contractor's current status. The
Contractor shall notify the contracting office in writing within the timeframes specified in paragraph (b) of this clause that the data
have been validated or updated, and provide the date of the validation or update.

(F) If the Contractor represented that it was other than a small business concern prior to award of this contract, the Contractor may,
but is not required to, take the actions required by paragraphs (e) or (g) of this clause.

(g) If the Contractor does not have representations and certifications in SAM, or does not have a representation in SAM for the
NAICS code applicable to this contract, the Contractor is required to complete the following rerepresentation and submit it to the
contracting office, along with the contract number and the date on which the rerepresentation was completed:

The Contractor represents that it [ ] is, [ ] is not a small business concern under NAICS Code 221310 assigned to contract number .
[Contractor to sign and date and insert authorized signer's name and title].

(End of Clause)

4.5 52.225-9 BUY AMERICAN—CONSTRUCTION MATERIALS (MAY 2014)
(a) Definitions. As used in this clause—

"Commercially available off-the-shelf (COTS) item"—
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(1) Means any item of supply (including construction material) that is—

(i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101);
(it) Sold in substantial quantities in the commercial marketplace; and

(iii) Offered to the Government, under a contract or subcontract at any Tiers, without modification, in the same form in which it
is sold in the commercial marketplace; and

(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products and petroleum products.
"Component" means any article, material, or supply incorporated directly into construction material.

"Construction material™ means an article, material, or supply brought to the construction site by the Contractor or a subcontractor
for incorporation into the building or work. The term also includes an item brought to the site preassembled from articles, materials,
or supplies. However, emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are
discrete systems incorporated into a public building or work and that are produced as complete systems, are evaluated as a single
and distinct construction material regardless of when or how the individual parts or components of those systems are delivered to
the construction site. Materials purchased directly by the Government are supplies, not construction material.

"Cost of components” means—

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of incorporation
into the end product (whether or not such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free
entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, including
transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but excluding profit. Cost of
components does not include any costs associated with the manufacture of the construction material.

"Domestic construction material” means—
(1) An unmanufactured construction material mined or produced in the United States;
(2) A construction material manufactured in the United States, if—

(i) The cost of its components mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its
components. Components of foreign origin of the same class or kind for which nonavailability determinations have been made are
treated as domestic; or

(ii) The construction material is a COTS item.
"Foreign construction material" means a construction material other than a domestic construction material.
"United States" means the 50 States, the District of Columbia, and outlying areas.
(b) Domestic preference.

(1) This clause implements 41 U.S.C. chapter 83, Buy American, by providing a preference for domestic construction material. In
accordance with 41 U.S.C. 1907, the component test of the Buy American statute is waived for construction material that is a COTS
item. (See FAR 12.505(a)(2)). The Contractor shall use only domestic construction material in performing this contract, except as
provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) This requirement does not apply to information technology that is a commercial item or to the construction materials or
components listed by the Government as follows:
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(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause if the
Government determines that—

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction material
subject to the requirements of the Buy American statute is unreasonable when the cost of such material exceeds the cost of foreign
material by more than 6 percent;

(ii) The application of the restriction of the Buy American statute to a particular construction material would be impracticable or
inconsistent with the public interest; or

(ii1) The construction material is not mined, produced, or manufactured in the United States in sufficient and reasonably
available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American statute.

(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall include
adequate information for Government evaluation of the request, including—

(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph (b)(3) of
this clause.

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price comparison
table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty (whether
or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could not
reasonably foresee the need for such determination and could not have requested the determination before contract award. If the
Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American statute applies and the Contracting
Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the contract to allow use of the
foreign construction material. However, when the basis for the exception is the unreasonable price of a domestic construction
material, adequate consideration is not less than the differential established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American statute applies, use of foreign construction material
is noncompliant with the Buy American statute.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the Contractor shall
include the following information and any applicable supporting data based on the survey of suppliers:
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FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON

Construction Material Unit of Quantity Price (Dollars)*
Description Measure

Item 1:

Foreign Construction Material

Domestic Construction Material

Item 2:

Foreign Construction Material

Domestic Construction Material

[List name, address, telephone number, and contact for suppliers surveyed Attach copy of response; if oral, attach summary.]

[Include other applicable supporting information.]

[*Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued).]
(End of Clause)

4.6 52.228-13 ALTERNATIVE PAYMENT PROTECTIONS (JUL 2000)

(a) The Contractor shall submit one of the following payment protections:
i. a payment bond;

ii. an irrevocable letter of credit; or

iii. a certificate of deposit.
(b) The amount of the payment protection shall be 100 percent of the contract price.
(c) The submission of the payment protection is required within 15 days of contract award.
(d) The payment protection shall provide protection for the full contract performance period plus a one-year period.
(e) Except for escrow agreements and payment bonds, which provide their own protection procedures, the Contracting
Officer is authorized to access funds under the payment protection when it has been alleged in writing by a supplier of
labor or material that a nonpayment has occurred, and to withhold such funds pending resolution by administrative or

judicial proceedings or mutual agreement of the parties.

(F) When a tripartite escrow agreement is used, the Contractor shall utilize only suppliers of labor and material that
signed the escrow agreement.

(End of Clause)

4.7 52.252-2 NOTICE LISTING CLAUSES INCORPORATED BY REFERENCE

The following clauses are hereby incorporated by reference (by Citation Number, Title, and Date) in accordance with the clause
at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" contained in this document. See FAR 52.252-2 for an
internet address (if specified) for electronic access to the full text of a clause.

FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)

EAR Title Date

Number

52.204-9 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR JAN 2011
PERSONNEL

52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER! JULY 2013
SUBCONTRACT AWARDS



52.204-12

52.204-19

52.209-6

52.209-10

52.211-12
52.222-1
52.222-3
52.222-6
52.222-7
52.222-8
52.222-9
52.222-10
52.222-11
52.222-12
52.222-13

52.222-14
52.222-15
52.222-21
52.222-22
52.222-26
52.222-27

52.222-36
52.222-50
52.222-55
52.223-3

52.223-5

52.223-15

52.223-17

52.223-18

52.225-13
52.227-4
52.228-5
52.228-11
52.228-12
52.228-14
52.232-5

52.232-23
52.232-27
52.232-34

52.232-39
52.232-40

52.233-1
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DATA UNIVERSAL NUMBERING SYSTEM NUMBER
MAINTENANCE

INCORPORATION BY REFERENCE OF REPRESENTATIONS
AND CERTIFICATIONS

PROTECTING THE GOVERNMENT'S INTEREST WHEN
SUBCONTRACTING WITH

PROHIBITION ON CONTRACTING WITH INVERTED
DOMESTIC CORPORATIONS

LIQUIDATED DAMAGES — CONSTRUCTION

NOTICE TO THE GOVERNMENT OF LABOR DISPUTES
CONVICT LABOR

CONSTRUCTION WAGE RATE REQUIREMENTS
WITHHOLDING OF FUNDS

PAYROLLS AND BASIC RECORDS

APPRENTICES AND TRAINEES

COMPLIANCE WITH COPELAND ACT REQUIREMENTS
SUBCONTRACTS (LABOR STANDARDS)

CONTRACT TERMINATION—DEBARMENT
COMPLIANCE WITH CONSTRUCTION WAGE RATE
REQUIREMENTS AND RELATED REGULATIONS
DISPUTES CONCERNING LABOR STANDARDS
CERTIFICATION OF ELIGIBILITY

PROHIBITION OF SEGREGATED FACILITIES
PREVIOUS CONTRACTS AND COMPLIANCE REPORTS
EQUAL OPPORTUNITY
AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS
FOR CONSTRUCTION

EQUAL OPPORTUNITY FOR WORKERS WITH DISABILITIES
COMBATING TRAFFICKING IN PERSONS

MINIMUM WAGES UNDER EXECUTIVE ORDER 13658
HAZARDOUS MATERIAL IDENTIFICATION AND
MATERIAL SAFETY DATA

POLLUTION PREVENTION AND RIGHT-TO-KNOW
INFORMATION

ENERGY EFFICIENCY IN ENERGY-CONSUMING
PRODUCTS
AFFIRMATIVE PROCUREMENT OF EPA-DESIGNATED
ITEMS IN SERVICE AND CONSTRUCTION

ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT
MESSAGING WHILE DRIVING

RESTRICTIONS ON CERTAIN FOREIGN PURCHASES
PATENT INDEMNITY—CONSTRUCTION CONTRACTS
INSURANCE-WORK ON A GOVERNMENT INSTALLATION
PLEDGES OF ASSETS

PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS
IRREVOCABLE LETTER OF CREDIT

PAYMENTS UNDER FIXED-PRICE CONSTRUCTION
CONTRACTS

ASSIGNMENT OF CLAIMS

PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS
PAYMENT BY ELECTRONIC FUNDS TRANSFER—OTHER
THAN SYSTEM FOR AWARD MANAGEMENT
UNENFORCEABILITY OF UNAUTHORIZED OBLIGATIONS
PROVIDING ACCELERATED PAYMENTS TO SMALL
BUSINESS SUBCONTRACTORS

DISPUTES

DEC 2012
DEC 2014
AUG 2013
DEC 2014

SEP 2000
FEB 1997
JUN 2003
MAY 2014
MAY 2014
MAY 2014
JUL 2005
FEB 1988
MAY 2014
MAY 2014
MAY 2014

FEB 1988
MAY 2014
APR 2015
APR 2015
MAR 2007
APR 2015

JUL 2014
MAR 2015
DEC 2014
JUL 1997

MAY 2011
DEC 2007

MAY 2008

AUG 2011

JUN 2008
DEC 2007
JAN 1997
JAN 2012
MAY 2014
NOV 2014
MAY 2014

MAY 2014
MAY 2014
JUL 2013

JUN 2013
DEC 2013

MAY 2014
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52.233-3 PROTEST AFTER AWARD AUG 1996
52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM OCT 2004
52.236-2 DIFFERING SITE CONDITIONS APR 1984
52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE  APR 1984
WORK
52.236-5 MATERIAL AND WORKMANSHIP APR 1984
52.236-6 SUPERINTENDENCE BY THE CONTRACTOR APR 1984
52.236-7 PERMITS AND RESPONSIBILITIES NOV 1991
52.236-8 OTHER CONTRACTS APR 1984
52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, = APR 1984
EQUIPMENT, UTILITIES, AND IMPROVEMENTS
52.236-12 CLEANING UP APR 1984
52.236-13 ACCIDENT PREVENTION NOV 1991
52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES APR 1984
52.236-17 LAYOUT OF WORK APR 1984
52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION FEB 1997
52.236-26 PRECONSTRUCTION CONFERENCE FEB 1995
52.242-14 SUSPENSION OF WORK APR 1984
52.243-1 CHANGES - FIXED PRICE ALT Il AUG 1987
52.243-5 CHANGES AND CHANGED CONDITIONS APR 1984
52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS APR 2015
52.246-11 HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT DEC 2014
52.246-12 INSPECTION OF CONSTRUCTION AUG 1996
52.246-21 WARRANTY OF CONSTRUCTION MAR 1994
52.249-10 DEFAULT APR 1984
52.253-1 COMPUTER GENERATED FORMS JAN 1991

4.8 VAAR 852.203-70 COMMERCIAL ADVERTISING (JAN 2008)

The bidder or offeror agrees that if a contract is awarded to him/her, as a result of this solicitation, he/she will not advertise the
award of the contract in his/her commercial advertising in such a manner as to state or imply that the Department of VVeterans
Affairs endorses a product, project or commercial line of endeavor.

(End of Clause)

4.9 VAAR 852.219-10 VA NOTICE OF TOTAL SERVICE-DISABLED VETERAN-OWNED SMALL

BUSINESS SET-ASIDE (DEC 2009)
(2) Definition. For the Department of Veterans Affairs, ""Service-disabled veteran-owned small business concern™:

(1) Means a small business concern:

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any publicly owned
business, not less than 51 percent of the stock of which is owned by one or more service-disabled veterans (or eligible surviving
spouses);

(if) The management and daily business operations of which are controlled by one or more service-disabled veterans (or eligible
surviving spouses) or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent
caregiver of such veteran;

(iii) The business meets Federal small business size standards for the applicable North American Industry Classification System
(NAICS) code identified in the solicitation document; and

(iv) The business has been verified for ownership and control and is so listed in the VVendor Information Pages database,
(http://www.VetBiz.gov).
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(2) "Service-disabled veteran" means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-connected, as

defined in 38 U.S.C. 101(16).

(b) General. (1) Offers are solicited only from service-disabled veteran-owned small business concerns. Offers received from
concerns that are not service-disabled veteran-owned small business concerns shall not be considered.

(2) Any award resulting from this solicitation shall be made to a service-disabled veteran-owned small business concern.

(c) Agreement. A service-disabled veteran-owned small business concern agrees that in the performance of the contract, in the
case of a contract for:

(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent for
employees of the concern or employees of other eligible service-disabled veteran-owned small business concerns;

(2) Supplies (other than acquisition from a nonmanufacturer of the supplies), at least 50 percent of the cost of manufacturing,
excluding the cost of materials, will be performed by the concern or other eligible service-disabled veteran-owned small business
concerns;

(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be spent on the
concern's employees or the employees of other eligible service-disabled veteran-owned small business concerns; or

(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for personnel
will be spent on the concern's employees or the employees of other eligible service-disabled veteran-owned small business
concerns.

(d) A joint venture may be considered a service-disabled veteran owned small business concern if--

(1) At least one member of the joint venture is a service-disabled veteran-owned small business concern, and makes the following
representations: That it is a service-disabled veteran-owned small business concern, and that it is a small business concern under the
North American Industry Classification Systems (NAICS) code assigned to the procurement;

(2) Each other concern is small under the size standard corresponding to the NAICS code assigned to the procurement; and

(3) The joint venture meets the requirements of paragraph 7 of the explanation of Affiliates in 19.101 of the Federal Acquisition
Regulation.

(4) The joint venture meets the requirements of 13 CFR 125.15(b).

(e) Any service-disabled veteran-owned small business concern (non-manufacturer) must meet the requirements in 19.102(f) of the
Federal Acquisition Regulation to receive a benefit under this program.

(End of Clause)
4.10 Reserved

4.11 VAAR 852.232-72 ELECTRONIC SUBMISSION OF PAYMENT REQUESTS (NOV 2012)
(a) Definitions. As used in this clause—

(1) Contract financing payment has the meaning given in FAR 32.001.
(2) Designated agency office has the meaning given in 5 CFR 1315.2(m).

(3) Electronic form means an automated system transmitting information electronically according to the
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Accepted electronic data transmission methods and formats identified in paragraph (c) of this clause. Facsimile, email, and scanned

documents are not acceptable electronic forms for submission of payment requests.
(4) Invoice payment has the meaning given in FAR 32.001.

(5) Payment request means any request for contract financing payment or invoice payment submitted by the contractor under
this contract.

(b) Electronic payment requests. Except as provided in paragraph (e) of this clause, the contractor shall submit payment requests in
electronic form. Purchases paid with a Government-wide commercial purchase card are considered to be an electronic transaction
for purposes of this rule, and therefore no additional electronic invoice submission is required.

(c) Data transmission. A contractor must ensure that the data transmission method and format are through one of the following:
(1) VA’s Electronic Invoice Presentment and Payment System. (See Web site at http://www.fsc.va.gov/einvoice.asp.)

(2) Any system that conforms to the X12 electronic data interchange (EDI) formats established by the Accredited Standards
Center (ASC) and chartered by the American National Standards Institute (ANSI). The X12 EDI Web site (http://www.x12.0rg)
includes additional information on EDI 810 and 811 formats.

(d) Invoice requirements. Invoices shall comply with FAR 32.905.

(e) Exceptions. If, based on one of the circumstances below, the contracting officer directs that payment requests be made by mail,
the contractor shall submit payment requests by mail through the United States Postal Service to the designated agency office.
Submission of payment requests by mail may be required for:

(1) Awards made to foreign vendors for work performed outside the United States;

(2) Classified contracts or purchases when electronic submission and processing of payment requests could compromise the
safeguarding of classified or privacy information;

(3) Contracts awarded by contracting officers in the conduct of emergency operations, such as responses to national
emergencies;

(4) Solicitations or contracts in which the designated agency office is a VA entity other than the VA Financial Services Center
in Austin, Texas; or

(5) Solicitations or contracts in which the VA designated agency office does not have electronic invoicing capability as
described above.

(End of Clause)
4.12 VAAR 852.236-74 INSPECTION OF CONSTRUCTION (JUL 2002)
The clause entitled "Inspection of Construction” in FAR 52.246-12 is supplemented as follows:

(a) Inspection of materials and articles furnished under this contract will be made at the site by the resident engineer, unless
otherwise provided for in the specifications.

(b) Final inspection will not be made until the contract work is ready for beneficial use or occupancy. The contractor shall notify
the contracting officer, through the resident engineer, fifteen (15) days prior to the date on which the work will be ready for final
inspection.

(End of Clause)
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4.13 VAAR 852.236-76 CORRESPONDENCE (APR 1984)
All correspondence relative to this contract shall bear Specification Number, Project Number, Department of Veterans Affairs
Contract Number, title of project and name of facility.

(End of Clause)

4.14 VAAR 852.236-77 REFERENCE TO "STANDARDS" (JUL 2002)

Any materials, equipment, or workmanship specified by references to number, symbol, or title of any specific Federal, Industry or
Government Agency Standard Specification shall comply with all applicable provisions of such standard specifications, except as
limited to type, class or grade, or modified in contract specifications. Reference to "Standards" referred to in the contract
specifications, except as modified, shall have full force and effect as though printed in detail in specifications.

(End of Clause)

4.15 VAAR 852.236-78 GOVERNMENT SUPERVISION (APR 1984)
() The work will be under the direction of the Department of Veterans Affairs contracting officer, who may designate another VA
employee to act as resident engineer at the construction site.

(b) Except as provided below, the resident engineer's directions will not conflict with or change contract requirements.

(c) Within the limits of any specific authority delegated by the contracting officer, the resident engineer may, by written direction,
make changes in the work. The contractor shall be advised of the extent of such authority prior to execution of any work under the
contract.

(End of Clause)

4.16 852.236-79 DAILY REPORT OF WORKERS AND MATERIAL (APR 1984)

The contractor shall furnish to the resident engineer each day a consolidated report for the preceding work day in which
is shown the number of laborers, mechanics, foremen/forewomen and pieces of heavy equipment used or employed by
the contractor and subcontractors. The report shall bear the name of the firm, the branch of work that they perform, such
as concrete, plastering, masonry, plumbing, sheet metal work, etc. The report shall give a breakdown of employees by
crafts, location where employed, and work performed. The report shall also list materials delivered to the site on the date
covered by the report.

(End of Clause)

4.17 VAAR 852.236-80 SUBCONTRACTS AND WORK COORDINATION (APR 1984)

(a) Nothing contained in this contract shall be construed as creating any contractual relationship between any subcontractor and the
Government. Divisions or sections of specifications are not intended to control the contractor in dividing work among
subcontractors, or to limit work performed by any trade.

(b) The contractor shall be responsible to the Government for acts and omissions of his/her own employees, and of the
subcontractors and their employees. The contractor shall also be responsible for coordination of the work of the trades,
subcontractors, and material suppliers.

(c) The Government or its representatives will not undertake to settle any differences between the contractor and subcontractors or
between subcontractors.

(d) The Government reserves the right to refuse to permit employment on the work or require dismissal from the work of any
subcontractor who, by reason of previous unsatisfactory work on Department of Veterans Affairs projects or for any other reason, is
considered by the contracting officer to be incompetent or otherwise objectionable.
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(End of Clause)

4.18 VAAR 852.236-82 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS

(WITHOUT NAS) (APR 1984)
(2) Retainage:

(1) The contracting officer may retain funds:

(i) Where performance under the contract has been determined to be deficient or the contractor has performed in an
unsatisfactory manner in the past; or

(i) As the contract nears completion, to ensure that deficiencies will be corrected and that completion is timely.
(2) Examples of deficient performance justifying a retention of funds include, but are not restricted to, the following:
(i) Unsatisfactory progress as determined by the contracting officer;
(ii) Failure to meet schedule in Schedule of Work Progress;
(iii) Failure to present submittals in a timely manner; or
(iv) Failure to comply in good faith with approved subcontracting plans, certifications, or contract requirements.

(3) Any level of retention shall not exceed 10 percent either where there is determined to be unsatisfactory performance, or when
the retainage is to ensure satisfactory completion. Retained amounts shall be paid promptly upon completion of all contract
requirements, but nothing contained in this subparagraph shall be construed as limiting the contracting officer's right to withhold
funds under other provisions of the contract or in accordance with the general law and regulations regarding the administration of
Government contracts.

(b) The contractor shall submit a schedule of cost to the contracting officer for approval within 30 calendar days after date of
receipt of notice to proceed. Such schedule will be signed and submitted in triplicate. The approved cost schedule will be one of the
bases for determining progress payments to the contractor for work completed. This schedule shall show cost by the branches of
work for each building or unit of the contract, as instructed by the resident engineer.

(1) The branches shall be subdivided into as many sub-branches as are necessary to cover all component parts of the contract
work.

(2) Costs as shown on this schedule must be true costs and, should the resident engineer so desire, he/she may require the
contractor to submit the original estimate sheets or other information to substantiate the detailed makeup of the schedule.

(3) The sum of the sub-branches, as applied to each branch, shall equal the total cost of such branch. The total cost of all branches
shall equal the contract price.

(4) Insurance and similar items shall be prorated and included in the cost of each branch of the work.

(5) The cost schedule shall include separate cost information for the systems listed in the table in this paragraph (b)(5). The
percentages listed below are proportions of the cost listed in the contractor's cost schedule and identify, for payment purposes, the
value of the work to adjust, correct and test systems after the material has been installed. Payment of the listed percentages will be
made only after the contractor has demonstrated that each of the systems is substantially complete and operates as required by the
contract.

VALUE OF ADJUSTING, CORRECTING, AND TESTING SYSTEM

System Percent
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Pneumatic tube system 10
Incinerators (medical waste and trash) 5
Sewage treatment plant equipment 5
Water treatment plant equipment 5
Washers (dish, cage, glass, etc.) 5
Sterilizing equipment 5
Water distilling equipment 5
Prefab temperature rooms (cold, constant temperature) 5
Entire air-conditioning system (Specified under 600 Sections) 5
Entire boiler plant system (Specified under 700 Sections) 5
General supply conveyors 10
Food service conveyors 10
Pneumatic soiled linen and trash system 10
Elevators and dumbwaiters 10
Materials transport system 10
Engine-generator system 5
Primary switchgear 5
Secondary switchgear 5
Fire alarm system )
Nurse call system 5
Intercom system )
Radio system 5
TV (entertainment) system 5

(c) In addition to this cost schedule, the contractor shall submit such unit costs as may be specifically requested. The unit costs
shall be those used by the contractor in preparing his/her bid and will not be binding as pertaining to any contract changes.

(d) The contracting officer will consider for monthly progress payments material and/or equipment procured by the contractor and
stored on the construction site, as space is available, or at a local approved location off the site, under such terms and conditions as
such officer approves, including but not limited to the following:
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(1) The material or equipment is in accordance with the contract requirements and/or approved samples and shop drawings.

(2) Only those materials and/or equipment as are approved by the resident engineer for storage will be included.

(3) Such materials and/or equipment will be stored separately and will be readily available for inspection and inventory by the
resident engineer.

(4) Such materials and/or equipment will be protected against weather, theft and other hazards and will not be subjected to
deterioration.

(5) All of the other terms, provisions, conditions and covenants contained in the contract shall be and remain in full force and
effect as therein provided.

(6) A supplemental agreement will be executed between the Government and the contractor with the consent of the contractor's
surety for off-site storage.

(e) The contractor, prior to receiving a progress or final payment under this contract, shall submit to the contracting officer a
certification that the contractor has made payment from proceeds of prior payments, or that timely payment will be made from the
proceeds of the progress or final payment then due, to subcontractors and suppliers in accordance with the contractual arrangements
with them.

(f) The Government reserves the right to withhold payment until samples, shop drawings, engineer's certificates, additional bonds,
payrolls, weekly statements of compliance, proof of title, nondiscrimination compliance reports, or any other things required by this
contract, have been submitted to the satisfaction of the contracting officer.

(End of Clause)

4.19 VAAR 852.236-84 SCHEDULE OF WORK PROGRESS (NOV 1984)

() The contractor shall submit with the schedule of costs, a progress schedule that indicates the anticipated installation of work
versus the elapsed contract time, for the approval of the contracting officer. The progress schedule time shall be represented in the
form of a bar graph with the contract time plotted along the horizontal axis. The starting date of the schedule shall be the date the
contractor receives the "Notice to Proceed." The ending date shall be the original contract completion date. At a minimum, both
dates shall be indicated on the progress schedule. The specific item of work, i.e., "Excavation”, "Floor Tile", "Finish Carpentry",
etc., should be plotted along the vertical axis and indicated by a line or bar at which time(s) during the contract this work is
scheduled to take place. The schedule shall be submitted in triplicate and signed by the contractor.

(b) The actual percent completion will be based on the value of installed work divided by the current contract amount. The actual
completion percentage will be indicated on the monthly progress report.

(c) The progress schedule will be revised when individual or cumulative time extensions of 15 calendar days or more are granted
for any reason. The revised schedule should indicate the new contract completion date and should reflect any changes to the
installation time(s) of the items of work affected.

(d) The revised progress schedule will be used for reporting future scheduled percentage completion.

(End of Clause)

4.20 VAAR 852.236-85 SUPPLEMENTARY LABOR STANDARDS PROVISIONS (APR 1984)

(a) The wage determination decision of the Secretary of Labor is set forth in section GR, General Requirements, of this contract. It
is the result of a study of wage conditions in the locality and establishes the minimum hourly rates of wages and fringe benefits for
the described classes of labor in accordance with applicable law. No increase in the contract price will be allowed or authorized
because of payment of wage rates in excess of those listed.
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(b) The contractor shall submit the required copies of payrolls to the contracting officer through the resident engineer or engineer

officer, when acting in that capacity. Department of Labor Form WH- 347, Payroll, available from the Superintendent of
Documents, Government Printing Office, Washington, DC 20402, may be used for this purpose. If, however, the contractor or
subcontractor elects to use an individually composed payroll form, it shall contain the same information shown on Form WH-347,
and in addition be accompanied by Department of Labor Form WH-348, Statement of Compliance, or any other form containing the
exact wording of this form.

(End of Clause)

4.21 VAAR 852.236-86 WORKER'S COMPENSATION (JAN 2008)

Public Law 107-217 (40 U.S.C. 3172) authorizes the constituted authority of States to apply their workers compensation laws to
all lands and premises owned or held by the United States.

(End of Clause)

4.22 VAAR 852.236-87 ACCIDENT PREVENTION (SEP 1993)

The Resident Engineer on all assigned construction projects, or other Department of Veterans Affairs employee if designated in
writing by the Contracting Officer, shall serve as Safety Officer and as such has authority, on behalf of the Contracting Officer, to
monitor and enforce Contractor compliance with FAR 52.236-13, Accident Prevention. However, only the Contracting Officer may
issue an order to stop all or part of the work while requiring satisfactory or corrective action to be taken by the Contractor.

(End of Clause)

4.23 VAAR 852.236-88 CONTRACT CHANGES--SUPPLEMENT (JUL 2002)
(a) Paragraphs (a)(1) through (a)(4) apply to proposed contract changes costing over $500,000.

(1) When requested by the contracting officer, the contractor shall submit proposals for changes in work to the resident engineer.
Proposals, to be submitted as expeditiously as possible but within 30 calendar days after receipt of request, shall be in legible form,
original and two copies, with an itemized breakdown that will include material, quantities, unit prices, labor costs (separated into
trades), construction equipment, etc. (Labor costs are to be identified with specific material placed or operation performed.) The
contractor must obtain and furnish with a proposal an itemized breakdown as described above, signed by each subcontractor
participating in the change regardless of Tiers. When certified cost or pricing data are required under FAR Subpart 15.403, the cost
or pricing data shall be submitted in accordance with FAR 15.403-5.

(2) When the necessity to proceed with a change does not allow sufficient time to negotiate a modification or because of failure
to reach an agreement, the contracting officer may issue a change order instructing the contractor to proceed on the basis of a
tentative price based on the best estimate available at the time, with the firm price to be determined later. Furthermore, when the
change order is issued, the contractor shall submit a proposal, which includes the information required by paragraph (a)(1), for cost
of changes in work within 30 calendar days.

(3) The contracting officer will consider issuing a settlement by determination to the contract if the contractor's proposal required
by paragraphs (a)(1) or (a)(2) of this clause is not received within 30 calendar days or if agreement has not been reached.

(4) Bond premium adjustment, consequent upon changes ordered, will be made as elsewhere specified at the time of final
settlement under the contract and will not be included in the individual change.

(b) Paragraphs (b)(1) through (b)(11) apply to proposed contract changes costing $500,000 or less:

(1) When requested by the contracting officer, the contractor shall submit proposals for changes in work to the resident engineer.
Proposals, to be submitted as expeditiously as possible but within 30 calendar days after receipt of request, shall be in legible form,
original and two copies, with an itemized breakdown that will include material, quantities, unit prices, labor costs (separated into
trades), construction equipment, etc. (Labor costs are to be identified with specific material placed or operation performed.) The
contractor must obtain and furnish with a proposal an itemized breakdown as described above, signed by each subcontractor
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participating in the change regardless of Tiers. When certified cost or pricing data or information other than cost or pricing data are

required under FAR 15.403, the data shall be submitted in accordance with FAR 15.403-5. No itemized breakdown will be required
for proposals amounting to less than $1,000.

(2) When the necessity to proceed with a change does not allow sufficient time to negotiate a modification or because of failure
to reach an agreement, the contracting officer may issue a change order instructing the contractor to proceed on the basis of a
tentative price based on the best estimate available at the time, with the firm price to be determined later. Furthermore, when the
change order is issued, the contractor shall submit within 30 calendar days, a proposal that includes the information required by
paragraph (b)(1) for the cost of the changes in work.

(3) The contracting officer will consider issuing a settlement by determination to the contract if the contractor's proposal required
by paragraphs (b)(1) or (b)(2) of this clause is not received within 30 calendar days, or if agreement has not been reached.

(4) Allowances not to exceed 10 percent each for overhead and profit for the party performing the work will be based on the
value of labor, material, and use of construction equipment required to accomplish the change. As the value of the change increases,
a declining scale will be used in negotiating the percentage of overhead and profit. Allowable percentages on changes will not
exceed the following: 10 percent overhead and 10 percent profit on the first $20,000; 7-1/2 percent overhead and 7-1/2 percent
profit on the next $30,000; 5 percent overhead and 5 percent profit on balance over $50,000. Profit shall be computed by
multiplying the profit percentage by the sum of the direct costs and computed overhead costs.

(5) The prime contractor's or upper-Tiers subcontractor's fee on work performed by lower-Tiers subcontractors will be based on
the net increased cost to the prime contractor or upper-Tiers subcontractor, as applicable. Allowable fee on changes will not exceed
the following: 10 percent fee on the first $20,000; 7-1/2 percent fee on the next $30,000; and 5 percent fee on balance over $50,000.

(6) Not more than four percentages, none of which exceed the percentages shown above, will be allowed regardless of the
number of Tierss of subcontractors.

(7) Where the contractor's or subcontractor's portion of a change involves credit items, such items must be deducted prior to
adding overhead and profit for the party performing the work. The contractor's fee is limited to the net increase to contractor of
subcontractors' portions cost computed in accordance herewith.

(8) Where a change involves credit items only, a proper measure of the amount of downward adjustment in the contract price is
the reasonable cost to the contractor if he/she had performed the deleted work. A reasonable allowance for overhead and profit are
properly includable as part of the downward adjustment for a deductive change. The amount of such allowance is subject to
negotiation.

(9) Cost of Federal Old Age Benefit (Social Security) tax and of Worker's Compensation and Public Liability insurance
appertaining to changes are allowable. While no percentage will be allowed thereon for overhead or profit, prime contractor's fee
will be allowed on such items in subcontractors' proposals.

(10) Overhead and contractor's fee percentages shall be considered to include insurance other than mentioned herein, field and
office supervisors and assistants, security police, use of small tools, incidental job burdens, and general home office expenses and
no separate allowance will be made therefore. Assistants to office supervisors include all clerical, stenographic and general office
help. Incidental job burdens include, but are not necessarily limited to, office equipment and supplies, temporary toilets, telephone
and conformance to OSHA requirements. Items such as, but not necessarily limited to, review and coordination, estimating and
expediting relative to contract changes are associated with field and office supervision and are considered to be included in the
contractor's overhead and/or fee percentage.

(11) Bond premium adjustment, consequent upon changes ordered, will be made as elsewhere specified at the time of final
settlement under the contract and will not be included in the individual change.

(End of Clause)
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4.24 VAAR 852.236-89 BUY AMERICAN ACT (JAN 2008)

() Reference is made to the clause entitled "Buy American Act--Construction Materials," FAR 52.225-9.

(b) Notwithstanding a bidder's right to offer identifiable foreign construction material in its bid pursuant to FAR 52.225-9, VA
does not anticipate accepting an offer that includes foreign construction material.

(c) If a bidder chooses to submit a bid that includes foreign construction material, that bidder must provide a listing of the specific
foreign construction material he/she intends to use and a price for said material. Offerors must include bid prices for comparable
domestic construction material. If VA determines not to accept foreign construction material and no comparable domestic
construction material is provided, the entire bid will be rejected.

(d) Any foreign construction material proposed after award will be rejected unless the bidder proves to VA's satisfaction: (1) it was
impossible to request the exemption prior to award, and (2) said domestic construction material is no longer available, or (3) where
the price has escalated so dramatically after the contract has been awarded that it would be unconscionable to require performance
at that price. The determinations required by (1), (2), and (3) of this paragraph shall be made in accordance with Subpart 825.2 and
FAR 25.2.

(e) By signing this bid, the bidder declares that all articles, materials and supplies for use on the project shall be domestic unless
specifically set forth on the Bid Form or addendum thereto.

(End of Clause)

4.25 VAAR 852.236-91 SPECIAL NOTES (JUL 2002)
(a) Signing of the bid shall be deemed to be a representation by the bidder that:

(1) Bidder is a construction contractor who owns, operates, or maintains a place of business, regularly engaged in construction,
alteration, or repair of buildings, structures, and communications facilities, or other engineering projects, including furnishing and
installing of necessary equipment; or

(2) If newly entering into a construction activity, bidder has made all necessary arrangements for personnel, construction
equipment, and required licenses to perform construction work; and

(3) Upon request, prior to award, bidder will promptly furnish to the Government a statement of facts in detail as to bidder's
previous experience (including recent and current contracts), organization (including company officers), technical qualifications,
financial resources and facilities available to perform the contemplated work.

(b) Unless otherwise provided in this contract, where the use of optional materials or construction is permitted, the same standard
of workmanship, fabrication and installation shall be required irrespective of which option is selected. The contractor shall make
any change or adjustment in connecting work or otherwise necessitated by the use of such optional material or construction, without
additional cost to the Government.

(c) When approval is given for a system component having functional or physical characteristics different from those indicated or
specified, it is the responsibility of the contractor to furnish and install related components with characteristics and capacities
compatible with the approved substitute component as required for systems to function as noted on drawings and specifications.
There shall be no additional cost to the Government.

(d) In some instances it may have been impracticable to detail all items in specifications or on drawings because of variances in
manufacturers' methods of achieving specified results. In such instances the contractor will be required to furnish all labor,
materials, drawings, services and connections necessary to produce systems or equipment which are completely installed,
functional, and ready for operation by facility personnel in accordance with their intended use.

(e) Claims by the contractor for delay attributed to unusually severe weather must be supported by climatological data covering the
period and the same period for the 10 preceding years. When the weather in question exceeds in intensity or frequency the 10-year
average, the excess experienced shall be considered "unusually severe." Comparison shall be on a monthly basis. Whether or not
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unusually severe weather in fact delays the work will depend upon the effect of weather on the branches of work being performed

during the time under consideration.

(End of Clause)

4.26 VAAR 852.246-74 SPECIAL WARRANTIES (JAN 2008)

The clause entitled "Warranty of Construction” in FAR 52.246-21 is supplemented as follows:

Any special warranties that may be required under the contract shall be subject to the elections set forth in the FAR clause at
52.246-21, Warranty of Construction, unless otherwise provided for in such special warranties.

(End of Clause)

4.27 VAAR 852.246-75 WARRANTY FOR CONSTRUCTION-GUARANTEE PERIOD SERVICES
(JAN 2008)

The clause entitled “Warranty of Construction” in FAR 52.246-21 is supplemented as follows:

Should the contractor fail to prosecute the work or fail to proceed promptly to provide guarantee period services after notification
by the contracting officer, the Government may, subject to the default clause contained at FAR 52.249-10, Default (Fixed-Price
Construction), and after allowing the contractor 10 days to correct and comply with the contract, terminate the right to proceed with
the work (or the separable part of the work) that has been delayed or unsatisfactorily performed. In this event, the Government may
take over the work and complete it by contract or otherwise, and may take possession of and use any materials, appliances, and
plant on the work site necessary for completing the work. The contractor and its sureties shall be liable for any damages to the
Government resulting from the contractor’s refusal or failure to complete the work within this specified time, whether or not the
contractor’s right to proceed with the work is terminated. This liability includes any increased costs incurred by the Government in
completing the work.

(End of Clause)

4.28 VAAR 852.211-72 TECHNICAL INDUSTRY STANDARDS (JAN 2008)

The supplies or equipment required by this invitation for bid or request for proposal must conform to the standards of the ASTM.
The successful bidder or offeror will be required to submit proof that the item(s) he/she furnishes conforms to this requirement. This
proof may be in the form of a label or seal affixed to the equipment or supplies, warranting that they have been tested in accordance
with and conform to the specified standards. Proof may also be furnished in the form of a certificate from one of the above listed
organizations certifying that the item(s) furnished have been tested in accordance with and conform to the specified standards.

(End of Provision)
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ATTACHMENT A - DAVIS BACON ACT WAGE DETERMINATION

The DOL Wage Determination for this solicitation and any contract awarded is available at http://www.wdol.gov. Please note the
listing below is not an all-inclusive wage determination of each area of performance and construction type for this locality. It is the
contractor’s responsibility to obtain and evaluate each wage determination for individual localities in order to be in compliance with
the Davis Bacon Act.

General Decision Number: NY150012 06/05/2015 NY12
Superseded General Decision Number: NY20140012
State: New York

Construction Types: Building, Heavy, Highway and Residential

Counties: Nassau and Suffolk Counties in New York.

BUILDING CONSTRUCTION PROJECTS, RESIDENTIAL CONSTRUCTION
PROJECTS (including single family homes and apartments up to
and including 4 stories), HEAVY CONSTRUCTION PROJECTS, HIGHWAY
CONSTRUCTION PROJECTS

Note: Executive Order (EO) 13658 establishes an hourly minimum
wage of $10.10 for 2015 that applies to all contracts subject
to the Davis-Bacon Act for which the solicitation is issued on
or after January 1, 2015. If this contract is covered by the
EO, the contractor must pay all workers in any classification
listed on this wage determination at least $10.10 (or the
applicable wage rate listed on this wage determination, if it
is higher) for all hours spent performing on the contract. The
EO minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/02/2015
01/09/2015
03/13/2015
04/10/2015
04/17/2015
05/01/2015
05/15/2015
06/05/2015

oUW

ASBE0012-001 12/29/2014
Rates Fringes

Asbestos Workers/Insulator

Includes application of

all insulating materials,

protective coverings,

coatings and finishes to

all types of mechanical

Systems.......oiiiiiiii.. S 64.41 30.76
HAZARDOUS MATERIAL HANDLER....... $ 40.00 11.25

BOIL0O005-001 01/01/2013

Rates Fringes


http://www.wdol.gov/
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BOILERMAKER. ..o vvvieeenaeeennn.. $ 49.47 33%+22.87+a

FOOTNOTE :
a. PAID HOLIDAYS: New Year's Day, Thanksgiving Day, Memorial

Day, Independence Day, Labor Day and Good Friday, Friday
after Thanksgiving, Christmas Eve Day and New Year's Eve

Rates Fringes
BRICKLAYER. . it ittt et i e e e e e e e $ 49.09 22.93
MASON = STONE. ...ttt iiiinnnnnnns $ 55.56 26.75
CARP0290-001 07/01/2014
Rates Fringes
Carpenters:
Building........ooiviiiinna.. $ 38.97 34.73
Heavy & Highway............. $ 38.97 34.73
Residential................. $ 31.18 29.62
CARP0740-001 07/01/2014
Rates Fringes
MILLWRIGHT . ¢ ottt e et it eee e eeeenn $ 48.44 49.83
CARP1456-009 07/01/2014
Rates Fringes
Carpenters:
DIVERS TENDERS.............. $ 43.45 45.07
DIVERS .ttt ittt iiiieeeeenn $ 61.30 45.07
DOCKBUILDERS. .. ..o ev .. $ 48.35 45.07
PILEDRIVERMAN............... $ 43.61 45.07
CARP1536-001 07/01/2014
Rates Fringes
Carpenters:
TIMBERMEN. ... .0ttt $ 44.33 44,34
CARP2287-003 07/01/2014
Rates Fringes
CARPENTER
Soft Floor LayerS........... $ 49.88 43.40
ELEC0025-001 04/25/2015
Rates Fringes
ELECTRICIAN. ..ttt ittt ieeeneenn $ 50.45 16%+22.57
ELEC0025-002 04/26/2014
Rates Fringes
Electricians:
Maintenance Unit............ $ 40.70 12%+$16.03
Telephone Unit.............. $ 36.38 16%+5$16.60

Wiring for single or
multiple family dwellings
and apartments up to and
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including 3 stories......... $ 26.71 13%+10.60

ELEC1049-002 03/29/2015
Rates Fringes

Line Construction:

Substation and Switching

structures pipe type cable

installation and

maintenance Jjobs or

projects; Railroad

electrical distribution/

transmission systems

maintenance (when work is

not performed by railroad

employees) Overhead and

Underground

transmission/distribution

line work. Fiber optic,

telephone cable and

equipment;

Groundman. « v v eeeeeeenenennn $ 30.46 21.08
Heavy Equipment Operator...$ 40.61 24.31
Lineman & Cable Splicer....$ 50.76 27.58
Material Man...........c.... $ 44.16 25.46

ELEV0001-002 03/17/2013
Rates Fringes

ELEVATOR MECHANIC
Elevator Constructor........ $ 57.01 27.605+a+b
Modernization and Repair....$ 45.14 27.455+a+b

FOOTNOTE :

a. PAID HOLIDAYS: New Year's Day, Good Friday, President's
Day, Memorial Day, Independence Day, Labor Day, Columbus
Day, Veteran's Day, Thanksgiving Day, Friday after
Thanksgiving, and Christmas Day.

b. PAID VACATION: An employee who has worked less than 5
years shall recieve vacation pay credit on the basis of 4%
of his hourly rate for all hours worked; an employee who
has worked 5 to 15 years shall receive vacation pay credit
on the basis of 6% of his hourly rate for all hours worked;
an employee who has worked 15 or more years shall receive
vacation pay credit on the basis of 8% of his hourly rate
for all hours worked.

ENGI0138-001 06/01/2013

BUILDING CONSTRUCTION

Rates Fringes
Power equipment operators:
GROUP 1.........0iuiiiian.. $ 41.89 31.65+a
GROUP 2... it $ 39.80 31.65+a
GROUP 3. ...ttt $ 38.40 31.65+a
GROUP 4.....iiiiiiiiinn.. $ 35.58 31.65+a
GROUP 5.......00 .. $ 34.17 31.65+a

NOTES:

Hazmat premiums:

Level A 3.50
Level B 2.50
Level C 1.50
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Oiler on truck cranes with boom length of 100 ft. or more
.25

FOOTNOTE:

a. Paid Holidays: New Year's Day, Lincoln's Birthday,
Washington's Birthday or President's Day (in lieu of
Lincoln's or Washington's Birthday), Good Friday, Memorial
Day, Indpendence Day, Labor Day, Veteran's Day,
Thanksgiving Day, Christmas Day or days celebrated as such.
Any holiday that falls on a Saturday will be celebrated on
Friday.

POWER EQUIPMENT OPERATOR CASSIFICATIONS

GROUP 1: Asphalt spreader, backhoe crawler capacity over
cater- piller 225 and lomatsu 300, Boiler (thermoplastic),
Cherry picker, over 50 tons, CMI or maxim spreader,
concrete pump (with oiler), crane (crawler truck), crane
(on barge), crane (stone setting), crane (structural
steel), crane (with clam shell), derrick, dragline, dredge,
gradall, grader, hoist (3 drum), loading machine (bucket)
cap of 10 yds or over micro-trap, with compressor (negative
air machine), milling machine, large pile driver, power
winch, Stone setting/structural steel, power winch (truck
mounted/stone steel) powerhouse, road paver scoop,
carry-all, scraper in tandem shovel, sideboom tractor,
sideboom tractor (used in tank work), stone spreader (self
propelled tank work), zamboni (ice machine)

GROUP 2: Backhoe, boom truck, bulldozer, cherypicker,
conveyor (multi), dinky locomotive, forklift, hoist, 2
drum, loading machine, loading machine (front end)
mechanicl compactors, (machine drawn), mulch machine
(machine-fed), power winch, other than stone/structural
steel, power winch (truck mounted other than stone steel)
pump (hydraulic, with boring machine), roller, (asphalt),
scoop (carry-all scraper), tower crane (maintenance man),
trenching machine

GROUP 3: Comrpessor (structural steel), Compressor (2 or more
in battery), concrete finishing mchine, concrete spreader,
conveyor, curb machine (asphalt or concrete), curing

machine, fireman, hoist (1 drum), micro-trap, (self
contained, negative air machine), pump (4 inches or over),
pump (hydraulic), pump (jet), pump (sumbersible), pump

(well point), pulvi-mixer, ridge cutter, roller (dirt),
striping machine, vac-all, welding and burning, welding
machine (pile work), welding machine (structural steel)

GROUP 4: Compressor, compressor (on crane), compressor (pile
work), compressor (stone setting), concrete breaker,
concrete saw or cutter, forklift (walk behind, power
operated), generator-pile work, generator, hydra hammer,
mechanical compactors (hand operated), oiler (truck crane),
pin puller, portable heaters, powerbroom, power buggies,
pump (double action diaphgrgm), pump (gypsum), trench
machine (hand), welding machine

GROUP 5: Batching plant (on site of job), generator (small),
mixer (with skip), mixer (2 small with or without skip),
mixer (2 bag or over, with or without skip), mulch machine,
oiler, pump (centrifugal, up to 3 inches), root cutter,
stump chipper, tower crane (oiler), tractor (caterpillar or
wheel vibrator)

ENGI0138-002 06/01/2013

HEAVY & HIGHWAY



Rates

Power equipment operators:

GROUP 1
GROUP 2
GROUP 3
GROUP 4
GROUP 5
GROUP 6

NOTES :

..................... $ 44.0
..................... $ 41.2
..................... $ 39.8
..................... $ 36.9
..................... $ 35.5
..................... $ 33.9

Hazmat premiums:

Level A
Level B
Level C
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Fringes

9 32.90
7 32.90
3 32.90
4 32.90
3 32.90
8 10.23
3.50

2.50

1.50

Truck and Crawler Cranes long boom premiums:

boom lengths
boom lenghts
boom lenghts
boom lengths

Cranes using

(including jib) 100-149 ft
(including jib) 150-249 ft
(including jib) 250-349 ft
(including jib) 350 ft

clamshell buckets

Front end loader 10 yds and above
Oiler on truck cranes with

boom

FOOTNOTE :

length of 100 ft. or more

a. Paid Holidays: New Years Day, Li
Washington's Birthday or Presidents Day (in lieu of
Lincoln's or Washington's Birthday, G
Day, Independence Day, Labor Day, Columbus Day, Veteran's
Day, Thanksgiving Day, Christmas Day
such. Any holiday that falls on Saturday will be celebrated

on Friday.

.50
.75
1.00
1.50

.25
.25

.25

ncoln's Birthday,
ood Friday, Memorial

or days celebrated as

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Asphalt spreader, backhoe cr
caterpiller 225 and komatsu 300), boi
boring machine (post hole), cgherry p
CMI or maxim spreader, concrete pump,
(crawler truck), crane (on barge), cr
crane (structural steel), crane (with

dragline,

dredge, gradall, grader, ho

machine (bucket) capacity of 10 yards
(with compressor-negative air machine), milling machine
(large), piledriver, power winch (sto
steel), power winch (truck mounted/st
power-house, road paver, scoop, carry all (scraper in
tandem), shovel, sideboom tractor, si
in tank work), stone spreader (self-propelled), tank work,
tower crane

GROUP 2:

Bulldozer, Backhoe, Boom Tr

machine/augur, Cherrypicker, Conveyor
Locomotive, Forklift, Hoist (2 drum),
Loading Machine (front end), Mechanic
drawn), Mulch Machine (machine- fed),

than stone/structural steel),

mounted/other than stone steel), Pump
boring machine), Roller (asphalt), Sc

scraper),

Tower Crane (maintenance ma

Vermeer Cutter, Work Boat

GROUP 3:

Curb Machine (asphalt or co

Engineer (small equipment), Maintenan
(well-point) Mechanic (fieldman), Mic

contained,

negative air machine), Mil

awler (capacity over

ler (thermoplastic),

icker (over 50 ton),
with oiler, crane

ane (stone setting)
clam shell), derrick,
ist (3 drums), loading
or over, micro-trap

ne setting structural
one steel),

deboom tractor (used

uck, Boring
(multi), Dinky
Loading Machine,

al Compactor (machine
Power Winch (other

Power Winch (truck

Hydraulic (with
oop (carry-all,
n), Trenching Machine,

ncrete), Maintenance
ce engineer

ro-Trap (self

ling Machine (small),
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Pulvi-mixer, Pump (4 inches or over), Pump Hydraulic, Pump
Jet, Pump Submersible, Pump (well point), Roller Dirt,
Vac-All, Welding and burning, Compressor (structural
steel), Compressor (2 or more battery), Concrete Finishing
Machine, Concrete Spreader, Conveyor, Curing Machine,
Fireman, Hoist (one drum), Ridge Cutter, Striping Machine,
Welding Machine (pile work), Welding Machine (structural
Steel) .

GROUP 4: Compressor, Compressor on crane, Compressor (pile
work), Compressor (stone setting), Concrete Breaker,
Concrete Saw or Cutter, Fork Lift (walk behind, power
operated), Generator- Pile Work, Generator, Hydra Hammer,
Mechanical Compoactors (hand operated), Oiler (truck
crane), Pin Puller, Portable Heaters, Powerbroom, Power
buggies, Power Grinders, Pump (double action diaphragm),
Pump gypsum, Pump (single action 1 to 3 inches), Trench
Machine hand, Welding Machine

GROUP 5: Batching Plant (on site of job), Generator (small),
Grinder, Mixer (with skip), Mixer (2 small with or without
skip), Mixer (2 bag or over, with or without skip), Mulch
Machine, Oiler, Pump (centrifugal, up to 3 inches), Root
Cutter, Stump Chipper, Tower Crane (oiler), Track Tamper (2
engineers, each), Tractor (caterpillar or wheel), Vibrator,
Work boat (deckhand),

GROUP 6: Well drillers

IRON0046-003 07/01/2014

Rates Fringes
TRONWORKER
METALLIC LATHERS AND
REINFORCING IRONWORKERS..... $ 40.60 30.56
IRON0197-001 06/01/2013
Rates Fringes
TRONWORKER
STONE DERRICKMAN............ $ 41.00 36.57
TRON0361-001 01/01/2015
Rates Fringes
TIRONWORKER (STRUCTURAL) v v v v v v v wnn $ 48.25 66.32
IRON0580-001 07/01/2014
Rates Fringes
TRONWORKER, ORNAMENTAL........... $ 42.70 44 .35
LABO0066-001 07/01/2014
BUILDING
Rates Fringes
Laborers:
LaborersS. i it i e $ 34.10 29.44
Plasterers Tenders.......... $ 34.10 29.44

LABO0078-001 02/01/2013

Rates Fringes



VA786-15-R-0293
LABORERS

BUILDING CONSTRUCTION

ASBESTOS (Removal,

Abatement, Encapsulation

or Decontamination of

asbestos); LEAD; &

HAZARDOUS WASTE LABORERS

(Hazardous Waste,

Hazardous Materials,

Biochemical and Mold

Remediation, HVAC, Duct

Cleaning, Re-spray

Fireproofing, etc)......... S 35.90 14.75

LAB01298-001 06/01/2014

HEAVY & HIGHWAY

Rates Fringes
Laborers:
Asphalt Rakers; Formsetters.$ 39.68 25.85+a
Asphalt Shovelers, Roller
Boys & TampersS......c..eeeu.. $ 38.54 25.85+a
Regular Laborers............ $ 35.05 25.85+a

A. FOOTNOTES:

Laborers working in a hazardous material hot zone shall
receive an additional 20% premium.

Where the contract provides for night work outside the
regular hours of work, the employees shall be paid at
straight time plus a 25% night work premium for the 8 hours
worked during the night.

Firewatch work performed after regular hours shall be paid an
additional 10% premium. Second and Third Shift work will
be paid at a 10% premium.

Contractor requesting laborers certified for hazardous
material work and/or employed on hazardous material shall
be required to pay an additional 10% premium.

PAIN0O009-002 11/01/2014

Rates Fringes
PAINTER
GLAZIERS .ttt ittt et eeeeae $ 42.85 27.09
Painters, Drywall Finishers.$ 41.75 20.87
Spray, Scaffold,
Sandblasting.......oeeeeu... $ 42.50 21.87
PAIN0806-010 10/01/2014
Rates Fringes
Painters:
Stuctural Steel and Bridge..$ 48.75 35.63
PAIN1974-002 12/26/2012
Rates Fringes
Painters:
DRYWALL TAPERS/POINTERS..... $ 43.82 22.01

* PLAS0262-003 02/01/2015
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Rates Fringes
PLASTERER. .t vt ittt it it i e e e $ 43.43 27.95
PLAS0780-001 07/01/2014
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...S$ 45.88 39.70
PLUM0200-001 11/01/2013
Rates Fringes
PLUMBER
BUILDING CONSTRUCTION:...... $ 50.48 29.8
RESIDENTIAL CONSTRUCTION: $ 29.46 10.91
PLUM0638-001 06/27/2012
Rates Fringes
PLUMBER
SERVICE FITTERS............. $ 26.30 2.55
SPRINKLER FITTERS,
STEAMFITTERS . ..t v v vttt vnenn $ 51.25 49.54

Service Fitter work shall consist of all repair, service and
maintenance work on domestic, commercial and industrial
refrigeration, air conditioning and air cooling, stoker and
0il burner apparatus and heating apparatus etc., including
but not exclusively the charging, evacuation, leak testing
and assembling for all machines for domestic, commercial
and industrial refrigeration, air conditioning and heating
apparatus. Also, work shall include adjusting, including
capacity adjustments, checking and repairing or replacement
of all controls and start up of all machines and repairing
all defects that may develop on any system for domestic,
commercial and industrial refrigeration and all air
conditioning, air cooling, stoker and oil burner apparatus
and heating apparatus regardless of size or type.

Rates Fringes
ROOFER. ¢ttt ittt tit it iiiineneenn $ 38.50 28.59
SHEE0028-002 07/31/2014
Rates Fringes
SHEET METAL WORKER
BUILDING CONSTRUCTION....... $ 50.91 36.70
RESIDENTIAL CONSTRUCTION $ 27.22 16.48
TEAMO282-002 07/01/2014
Rates Fringes
TRUCK DRIVER. ..., $ 35.105 39.9825+a

FOOTNOTES :

a. PAID HOLIDAYS: New Year's Day, Presidents' Day, Memorial
Day, Independence Day, Labor Day, Columbus Day, Election
Day, Veterans' Day (Armistice Day), Thanksgiving Day, Day
after Thanksgiving and Christmas Day. Employees working
two (2) days in the calendar week in which a holiday falls
are to be paid for such holiday, provided that they shape
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each remaining workday during such calendar week.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
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08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. I1f the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) 1is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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ATTACHMENT B - CONTRACT DISCREPANCY REPORT

CONTRACT DISCREPANCY REPORT

Contract Number:

Report No. for this Discrepancy:

To: (Contractor/Manager’s Name)

From: (Name of COR)

5. Dates

5a. Prepared:

5b. Returned by Contractor:

5c. Action Complete:

Discrepancy or Problem: (Describe in detail. Include reference to PWS Directive; attach additional sheet if necessary.)

Signature of Contracting Officer or COR:

8a. To: (Contracting Officer and/or COR)

8b. From: (Contractor)

necessary.)

9. Contractor Response as to Cause, Corrective Action and Actions to Prevent Recurrence: (attach additional sheet if

10a. Signature of Contractor Representative:

10b. Date:

11. Government Evaluation: (Acceptance, partial acceptance, reflection; attach additional sheet if necessary.)

12. Government Actions: (Reduced payment, cure notice, show cause, other)

13. Close Out

Name

Title

Signature

Date

Contractor
Notified

b. COR

c. CO




ATTACHMENT
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C - CONTRACTOR PRODUCTION REPORT

ATTACHMENT D - CONTRACTOR PRODUCTION REPORT

DATE
(ATTACH ADDITIONAL SHEETS IF NECESSARY)

CONTRACT NO: TITLE AND LOCATION
REPORT NO

CONTRACTOR SUPERINTENDENT

AM WEATHER PM WEATHER MAX TEMP (F) MIN TEMP (F)

WORK PERFORMED TODAY

Asc.h?d“'e WORK LOCATION AND DESCRIPTION EMPLOYER NUMBER TRADE HRS
ctivity No.
CODE COMPLIANT
Is the installation of equipment and material code complaint?
If it is code compliant what specific requirement (section, number) does it meet?
WAS A JOB SAFETY MEETING HELD THIS DATE? D YES D NO ;C.)I.EAL WORKHOURS ON JOB
JOB (If YES attach copy of the meeting minutes) THIS DATE. INCL CON'T SHEETS
SAFETY WERE THERE ANY LOST TIME ACCIDENTS THIS DATE? O] ves [ no CUMULATIVE TOTAL OF WORK
(If YES attach copy of completed OSHA report) HOURS FROM PREVIOUS

REPORT

WAS CRANE/MANLIFT/TRENCHING/SCAFFOLD/HV ELEC/HIGH WORK/ HAZMAT WORK DONE? D YES D NO

(If YES attach statement or checklist showing inspection performed.)
TOTAL WORK HOURS FROM

WAS HAZARDOUS MATERIAL/WASTE RELEASED INTO THE ENVIRONMENT? O] ves [ no START OF CONSTRUCTION

(If YES attach description of incident

and proposed action.)

Schedule
Activity No.

LIST SAFETY ACTIONS TAKEN TODAY/SAFETY INSPECTIONS CONDUCTED

D SAFETY REQUIREMENTS HAVE BEEN MET.

EQUIPMENT/MATERIAL RECEIVED TODAY TO BE INCORPORATED IN JOB (INDICATE SCHEDULE ACTIVITY NUMBER)

Schedule

Activity No. Submittal #

Description of Equipment/Material Received

CONSTRUCTION AND PLANT EQU

IPMENT ON JOB SITE TODAY. INDICATE HOURS USED AND SCHEDULE ACTIVITY NUMBER.

Aifi?/ﬁgl:\ll% Owner Description of Construction Equipment Used Today (incl Make and Model) Hours Used
Schedule
Activity No. REMARKS

By signing this report the signee is in

agreement that the installations and information in this report are accurate,

have been inspected and are compliant with the contract documents, specific code requirements and Specification

Section 01-40-01 1.5

CONTRACTOR/SUPERINTENDENT

DATE
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ATTACHMENT D - CONTRACTOR QUALITY CONTROL REPORT

ATTACHMENT — E CONTRACTOR QUALITY CONTROL REPORT DATE
(ATTACH ADDITIONAL SHEETS IF NECESSARY) REPORT
NO
PHASE |CONTRACT NO |CONTRACT TITLE
> WAS PREPARATORY PHASE WORK PREFORMED TODAY? YES |:| NO |:|
@ IF YES, FILL OUT AND ATTACH SUPPLEMENTAL PREPARATORY PHASE CHECKLIST.
O
— Sghgdule Definable Feature of Work Index #
< Activity No.
ad
<
[a R
L
ad
[a
WAS INITIAL PHASE WORK PREFORMED TODAY? YES |:| NO |:|
IF YES, FILL OUT AND ATTACH SUPPLEMENTAL INITIAL PHASE CHECKLIST.
- Sghgdule Definable Feature of Work Index #
< Activity No.
E
Z
WORK COMPLIES WITH CONTRACT AS APPROVED DURING INITIAL PHASE? YES I:‘ NO I:‘
WORK COMPLIES WITH SAFETY REQUIREMENTS? YES I:‘ NO I:‘
Schedule Description of Work, Testing Performed & By Whom, Definable Feature of Work, Specification
Activity No. Section, Location and List of Personnel Present
o
2
@]
-
|
@]
LL
REWORK ITEMS IDENTIFIED TODAY (NOT CORRECTED BY CLOSE OF BUSINESS) REWORK ITEMS CORRECTED TODAY (FROM REWORK ITEMS LIST)
Schedule - Schedule .-
Activity No. Description Activity No. Description
REMARKS (Also Explain Any Follow-Up Phase Checklist tem From Above That Was Answered "NO"), Manuf. Rep On-Site, etc.
Schedule -
Activity No. Description
On behalf of the contractor, | certify that this report is complete and correct and
equipment and material used and work performed during this reporting period is in
compliance with the contract drawings and specifications to the best of my knowledge
except as noted in this report. AUTHORIZED QC MANAGER AT SITE DATE
GOVERNMENT QUALITY ASSURANCE REPORT DATE
QUALITY ASSURANCE REPRESENTATIVE'S REMARKS AND/OR EXCEPTIONS TO THE REPORT
Schedule Description
Activity No. P
GOVERNMENT QUALITY ASSURANCE MANAGER DATE




VA786-15-R-0293
ATTACHMENT -E: SF1413 SUBCONTRACTOR REPORTING

OMB Control Number: 9000-0014
Expiration Date:

STATEMENT AND ACKNOWLEDGMENT

PAPERWORK REDUCTION ACT STATEMENT: Public reporting burden for this collection of information is estimated to average .05 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments
regarding this burden estimate or any other aspects of this collection of information, including suggestions for reducing this burden, to U.S. General Services Administration,
Regulatory Secretariat (MVCB)/IC 9000-0014, Office of Governmentwide Acquisition Policy,1800 F Street, NW, Washington, DC 20405.

PART | - STATEMENT OF PRIME CONTRACTOR

1. PRIME CONTRACT NO. 2. DATE SUBCONTRACT 3. SUBCONTRACT NUMBER
AWARDED
4. PRIME CONTRACTOR 5. SUBCONTRACTOR
a. NAME a. NAME
b. STREET ADDRESS b. STREET ADDRESS
c. CITY d. STATE [e. ZIP CODE c. CITY d. STATE |e. ZIP CODE

6. The prime contract [ _|does, [ ] does not contain the clause entitled "Contract Work Hours and Safety Standards Act --
Overtime Compensation."”

7. The prime contractor states that under the contract shown in Item 1, a subcontract was awarded on the date shown in Item 2 to the
subcontractor identified in item 5 by the following firm:

a. NAME OF AWARDING FIRM

b. DESCRIPTION OF WORK BY SUBCONTRACTOR

8. PROJECT 9. LOCATION

10a. NAME OF PERSON SIGNING 11. BY (Signature) 12. DATE SIGNED

10b. TITLE OF PERSON SIGNING

PART Il - ACKNOWLEDGMENT OF SUBCONTRACTOR

13. The subcontractor acknowledges that the following clauses of the contract shown in Item 1 are included in this subcontract:

Contract Work Hours and Safety Standards Act - Overtime Compensation (If Construction Wage Rate Requirements

included in prime contract see Block 6) Apprentices and Trainees
Payrolls and Basic Records Withholding of Compliance with Copeland Act Requirements
Funds Subcontracts (Labor Standards)
Disputes Concerning Labor Standards Contract Termination - Debarment Certification of
Compliance with Construction Wage Rate Requirements and Eligibility

Related Regulations

14. NAME(S) OF ANY INTERMEDIATE SUBCONTRACTORS, IF ANY

A C
B D
15a. NAME OF PERSON SIGNING 16. BY (Signature) 17. DATE SIGNED

15b. TITLE OF PERSON SIGNING

AUTHORIZED FOR LOCAL REPRODUCTION PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1413 (REV. 4/2013)
Prescribed by GSA/FAR (48 CFR) 53.222(e)



VA786-15-R-0293
ATTACHEMNT F - DEPARTMENT OF LABOR PAYROLL REPORTING FORM

f_: ATTACHMENT G - Certified Payroll Form WH347.pdf - Adobe Acrobat Pro
File Edit View Window Help

U.S. Department of Labor PAYROLL
Wage and Hour Division (For Contractor's Optional Use; See Instructions at www.dol.gov/whd/forms/wh34Tinstr.htm)

and Hour Division
Rev. Dec. 2008

Persons are nof required fo respond fo the collection of informafion unless i displays a cumently valld OMB control number.
ADDRESS OMB No.: 1235-0008
Expires: 01/31/2015

NAME OF CONTRACTOR D OR SUBCONTRACTOR D
PROJECT OR CONTRACT NO.

PROJECT AND LOCATION

FOR WEEK ENDING

PAYROLL NO.
9y

(8

DEDUCTIONS

(4) DAY AND DATE

B

NET
GROSS WITH- WAGES
AMOUNT HOLDING TOTAL PAID
TAX DEDUCTIONS| FOR WEEK

WORK TOTAL
CLASSIFICATION HOURS WO HOURS| EARNED

NAME AND INDIVIDUAL IDENTIFYING NUMEER
(e-g.. LAST FOUR DIGITS OF SOCIAL SECURITY
NUMBER) OF WORKER

VITHHOLDING
EXEMPTIONS

MO OF

While completion of Form WH-347 is optional, it is mandatory for covered contractors and subcontractors performing work on Federally financed or assisted construction contracts to respond to the information collection contained in 28 C.F.R. §§ 3.3, 5.5(a). The Copeland Act
U.S. Department of Labor (DOL) regulations at

5) contractors and subcontractors performing work on Federally financed or assisted construction contracts to “fumish weekly a statement with respect to the wages paid each employee during the preceding week.”

40USC.§31

4
20 C.F.R. §5.5(a)(2)(i) require contractors to submit weekly a copy of all payrolls to the Federal agency contracting for or financing the construction project, accompanied by a signed "Statement of Compliance” indicating that the payrolls are comect and complete and that each laborer
or mechanic has been paid not less than the proper Davis-Bacon prevailing wage rate for the work performed. DOL and federal contracting agencies receiving this information review the information to determine that employees have received legally required wages and fringe benefits.

Public Burden Statement
We estimate that is will take an averape of 55 minutes to complete this colection, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data nesded, and completing and reviewing the collection of information. f you have
any comments regarding these estimates or any other aspect of this collection, including suggestions for reducing this burden, send them to the Administrator, Wage and Hour Division, U.5. Department of Laber, Room 53502, 200 Constitution Avenus, NW.

Washington, D.C. 20210

{ower)




VA786-15-R-0293

E ATTACHMENT G - Certified Payroll Form WH347.pdf - Adobe Acrobat Pro
File Edit View Window Help

(Name of Signatory Party)
do hereby state:

(1) That | pay or supervise the payment of the persons employed by

on the

(Contractor or Subcontractor)

; that during the payroll period commencing on the

(Building or Work)
day of . and ending the day of

all persons employed on said project have been paid the full weekly wages eamed, that no rebates have
been or will be made either directly or indirectly to or on behalf of said

from the full

(Contractor or Subcontractor)

weekly wages eamed by any persen and that no deductions have been made either directly or indirectly

from the full wages eamed by any person, other than permissible deductions as defined in Regulations, Part
3 (29 C.F.R. Sublitle A), issued by the Secretary of Labor under the Copeland Act, as amended (48 Staf. 948,
63 Stat. 108, 72 Stat. 967; 76 Stat. 357, 40 U.5.C. § 3145), and described below:

{2) That any payrolls otherwise under this confract required to be submitted for the above period are
comect and complete; that the wage rates for laborers or mechanics contained therein are not less than the
applicable wage rates contained in any wage determination incorporated into the contract; that the classifications
set forth therein for each laborer or mechanic conform with the work he performed

(3) That any apprentices employed in the above period are duly registered in a bona fide apprenticeship
program registered with a State apprenticeship agency recognized by the Bureau of Apprenticeship and
Training, United States Department of Labor, or if no such recognized agency exists in a State, are registered
with the Bureau of Apprenticeship and Training, United States Department of Labor.

{4) That:

(a) WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS
a — in addition to the basic hourly wage rates paid to each laborer or mechanic listed in
the above referenced payroll, payments of fringe benefits as listed in the confract
have been or will be made to appropriate programs for the benefit of such employees,
except as noted in section 4(c) below.

(b) WHERE FRINGE BENEFITS ARE PAID IN CASH

[ - Each laborer or mechanic listed in the above referenced payroll has been paid
as indicated on the payroll, an amount not less than the sum of the applicable
basic hourty wage rate plus the amount of the required fringe benefits as listed
in the contract, except as noted in section 4(c) below.

(c) EXCEPTIONS

EXCEPTION (CRAFT) EXPLANATION

REMARKS:

NAME AND TITLE SIGNATURE

THE WILLFUL FALSIFICATION OF ANY OF THE ABOVE STATEMENTS MAY SUBJECT THE CONTRACTOR OR
SUBCONTRACTOR TO CIVIL OR CRIMINAL PROSECUTION. SEE SECTION 1001 OF TITLE 18 AND SECTION 221 OF TITLE
31 OF THE UNITED STATES CODE.




VA786-15-R-0293
ATTACHMENT G - PAST PERFORMANCE QUESTIONNAIRE

Past Performance Questionnaire, Solicitation: VA786-15-R-0293

INSTRUCTIONS: -Offeror to complete boxes 1 through 7 before sending to past customer.

-Boxes 8 through 10 to be completed by past customer of Offeror and returned to: iris.chenl@va.gov no later than the date provided by the
solicitation. NOTE: It is incumbent upon the offeror to have the customer send the completed questionnaire to email address above by the submission
deadline.

1. Contractor Name and Address: 2. Contract No. 3. Contract Type:
4. Contract Value (Current plus any unexercised 7. Period of Performance
Options)

1b. Point of Contact & Contact Information 5. Customer Name: FROM:
6. Customer Point of Contact Information (email) TO:

8. DESCRIPTION OF REQUIREMENT:

9. RATINGS - Summarize contractor performance and check the box corresponding to the performance rating for each category. See page 2 for
rating descriptions.

(@ COMMENTS

QUALITY

(b) COMMENTS

SCHEDULE

© COMMENTS
COST/PRICE

CONTROL

(d) COMMENTS
BUSINESS

RELATIONS

@) COMMENTS
MANAGEMENT
OF KEY

PERSONNEL

gk~ owN - Ok~ owN - Ok~ ownN - gk ownN - gk~ wN -
—r———— | E_—_——— | E_———— | e —_—— | e —_————
et e b bl bt |t e et e et | e e e e | e et e e | et e e e

10. OVERALL RATING:

NAME AND SIGNATURE OF EVALUATOR EVALUATION DATE



mailto:iris.chen1@va.gov

VA786-15-R-0293

RATING GUIDELINES

Rating

5. Exceptional

4. Very Good

3. Satisfactory

2. Marginal

1. Unsatisfactory

PAGE 2 OF 2

Definition

Performance meets contractual requirements and exceeds many to the Government's benefit. The element being
assessed was accomplished with few minor problems for which corrective actions taken by the contractor were
highly effective.

Performance meets contractual requirements and exceeds some to the Government's benefit. The element being
assessed was accomplished with some minor problems for which corrective actions taken by the contractor were
effective.

Performance meets contractual requirements. The element being assessed contains some minor problems for which
corrective actions taken by the contractor appear or were satisfactory.

Performance does not meet some contractual requirements. The element being assessed reflects a serious problem
for which the contractor has not yet identified corrective actions.

Performance does not meet most contractual requirements and recovery is not likely in a timely manner. The
element being assessed contains a serious problem(s) for which the contractor's corrective actions appear or were
ineffective.



